DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 02/ 23/ 2001
* % * B| D CHECK REPORT * * = TI ME: 08: 36
PS&E JOB NO: 99A053 REVI SI ON NO : BI DS OPENED ON : Mar 7 2001
CONTRACT NO: 005983 REGON NO : 1 AWARDED ON : Mar 26 2001
VERSI ON NO : 7 WORK ORDER# : 0L3021
HY SR 090,519 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : ISﬁng Négffﬁcgégs PHASE 1 BALFOUR BEATTY CONSTRUCTI ON, MAX J. KUNEY COMPANY GUY F. ATKI NSON CONSTRUCTI ON,
S ATLANTI C STREET 231 SW 41ST ST 120 N RALPH ST PO BOX 940 98057
99A053 99202- 4795 600 NACHES AVE SW #120
PROJECT HP- NCPDP- 0519( 004, NH- 0519( 004) RENTON WA 980554930 SPOKANE WA 992020008 RENTON WA 980552267
COUNTY(S) : KI NG CONTRACTOR NUMBER : 100026 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 046000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. -2.86% -5.71% -4.57%
3, 500, 000. 00 3, 400, 000. 00 -100, 000 3, 300, 000. 00 - 200, 000 3, 340, 000. 00 -160, 000
2 CLEARI NG AND GRUBBI NG
L.S. 500. 00 % 100. 00 % -60.00%
5, 000. 00 30, 000. 00 25, 000 10, 000. 00 5, 000 2, 000. 00 -3,000
3 REMOVI NG DRAI NAGE STRUCTURE
7.0000 EACH 500. 0000 2, 000. 0000 300. 00% 210. 0000 -58.00% 500. 0000 0.00%
3, 500. 00 14, 000. 00 10, 500 1, 470. 00 -2,030 3, 500. 00 0
4  REMOVI NG SANI TARY SEWER
76. 7000 w 60. 0000 300. 0000 400. 00 % 16. 0000 -73.33% 100. 0000 66. 67 %
4, 602. 00 23, 010. 00 18, 408 1,227.20 -3,375 7,670. 00 3, 068
5 REMOVAL OF STRUCTURE AND OBSTRUCTI ON
L.S. -16.67% -62.50% 0.00%
600, 000. 00 500, 000. 00 -100, 000 225, 000. 00 -375, 000 600, 000. 00 0
6 REMOVI NG PORTI ON OF EXI STI NG STRUCTURE - BRI DGE NO. 90/ 9S
L.S. -70.00% -75.00% -63.33%
3, 000, 000. 00 900, 000. 00 -2, 100, 000 750, 000. 00 -2, 250, 000 1,100, 000. 00 -1, 900, 000
7 REMOVI NG EXI STI NG STRUCTURE SEG. CONC. RET. WALL-PIER 1
L.S. 500. 00 % 50. 00 % 100. 00 %
5, 000. 00 30, 000. 00 25, 000 7, 500. 00 2,500 10, 000. 00 5, 000
8 REMOVI NG EXI STI NG STRUCTURE PONY WALL
L.S. 0. 00% 233.33% -33.33%
3, 000. 00 3, 000. 00 0 10, 000. 00 7,000 2, 000. 00 -1, 000
9 REMOVI NG CEMENT CONC. PAVENMENT
1321. 0000 e 25. 0000 50. 0000 100. 00% 15. 5000 -38.00% 10. 0000 -60.00%
33, 025. 00 66, 050. 00 33,025 20, 475. 50 -12, 550 13, 210. 00 -19, 815
10 REMOVI NG CEMENT CONC. SI DEWALK
2885. 0000 e 15. 0000 30. 0000 100. 00% 8. 2500 -45.00% 8. 0000 -46.67%
43, 275. 00 86, 550. 00 43,275 23, 801. 25 -19, 474 23, 080. 00 - 20,195
11 REMOVI NG CEMENT CONC. CURB
1341. 0000 w 4. 0000 20. 0000 400. 00 % 5. 2500 31.25% 7.0000 75. 00 %
5, 364. 00 26, 820. 00 21, 456 7, 040. 25 1,676 9, 387. 00 4,023
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PREPARATI ON
12 REMOVI NG ASPHALT CONC. PAVEMENT
4410. 0000 e 6. 0000 20. 0000 233.33% 2.1000 -65.00% 5. 0000 -16.67%
26, 460. 00 88, 200. 00 61, 740 9, 261. 00 -17,199 22, 050. 00 -4, 410
13 REMOVI NG ASPHALT CONC. CURB
441. 0000 w 5. 0000 10. 0000 100. 00% 6. 1000 22.00% 4. 0000 -20.00%
2,205. 00 4,410. 00 2,205 2,690. 10 485 1, 764. 00 - 441
14 REMOVI NG GUARDRAI L
40. 0000 w 20. 0000 50. 0000 150. 00% 7. 0000 -65.00% 8. 0000 -60.00%
800. 00 2, 000. 00 1, 200 280. 00 -520 320. 00 - 480
15 REMOVI NG PAINT LI NE
2760. 0000 w 1. 7500 2.0000 14.29% 1. 1500 -34.29% 1. 2000 -31.43%
4,830. 00 5,520. 00 690 3,174.00 -1, 656 3,312.00 -1,518
16 REMOVI NG PAI NTED TRAFFI C MARKI NG
11. 0000 EACH 25. 0000 70. 0000 180.00% 45. 0000 80. 00 % 40. 0000 60. 00 %
275. 00 770. 00 495 495. 00 220 440. 00 165
17 REMOVI NG PLASTI C TRAFFI C MARKI NG
90. 0000 EACH 30. 0000 70. 0000 133.33% 55. 0000 83.33% 50. 0000 66. 67 %
2, 700. 00 6, 300. 00 3, 600 4, 950. 00 2,250 4,500. 00 1, 800
18 REMOVI NG RAI SED PAVEMENT MARKER
24. 0000 HUND 50. 0000 130. 0000 160. 00% 90. 0000 80. 00 % 85. 0000 70. 00 %
1, 200. 00 3,120. 00 1,920 2, 160. 00 960 2, 040. 00 840
19 REMOVI NG CHAI N LI NK FENCE
263. 0000 w 12. 0000 10. 0000 -16.67% 10. 0000 -16.67% 6. 0000 -50.00%
3, 156. 00 2, 630. 00 -526 2, 630. 00 -526 1,578. 00 -1,578
20 REMOVAL AND DI SPOSAL OF ASBESTOS MATERI AL
L.S. -37.50% 56. 25 % -68.75%
32, 000. 00 20, 000. 00 -12, 000 50, 000. 00 18, 000 10, 000. 00 -22,000
GRADI NG
21 ROADWAY EXCAVATI ON | NCL. HAUL
890. 0000 s 12. 0000 20. 0000 66. 67 % 25. 2500 110.42% 22.0000 83.33%
10, 680. 00 17, 800. 00 7,120 22,472.50 11, 793 19, 580. 00 8, 900
22 GRAVEL BORROW | NCL. HAUL
13890. 0000 t 20. 0000 12. 0000 -40.00% 16. 2500 -18.75% 12. 0000 -40.00%
277, 800. 00 166, 680. 00 -111, 120 225, 712. 50 -52,088 166, 680. 00 -111, 120
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GRADI NG
23 EMBANKMENT COMPACTI ON
2640. 0000 s 5. 0000 10. 0000 100. 00% 2. 6000 -48.00% 6. 0000 20.00 %
13, 200. 00 26, 400. 00 13, 200 6, 864. 00 -6, 336 15, 840. 00 2, 640
DRAI NAGE
24 GRATE | NLET TYPE 2
5. 0000 EACH 2, 000. 0000 2, 500. 0000 25.00% 1, 500. 0000 -25.00% 1, 400. 0000 -30.00%
10, 000. 00 12, 500. 00 2, 500 7, 500. 00 -2,500 7, 000. 00 -3,000
25 | NLET TYPE 250A
2.0000 EACH 1, 000. 0000 2, 500. 0000 150. 00% 825. 0000 -17.50% 1, 000. 0000 0.00%
2, 000. 00 5, 000. 00 3, 000 1, 650. 00 -350 2, 000. 00 0
26 UNDERDRAI N Pl PE 150 MM DI AM
598. 0000 w 35. 0000 20. 0000 -42.86% 18. 2500 -47.86% 33. 0000 -5.71%
20, 930. 00 11, 960. 00 -8,970 10, 913. 50 -10, 017 19, 734. 00 -1,196
STORM SEVER
27 CATCH BASI N TYPE 242A
28. 0000 EACH 1, 800. 0000 2, 000. 0000 11.11% 1, 750. 0000 -2.78% 1, 500. 0000 -16.67%
50, 400. 00 56, 000. 00 5, 600 49, 000. 00 -1, 400 42,000. 00 -8, 400
28 TESTI NG STORM SEVER Pl PE
1026. 5000 w 3. 0000 8. 0000 166.67 % 4.1000 36.67 % 10. 0000 233.33%
3, 079. 50 8, 212. 00 5,133 4,208. 65 1,129 10, 265. 00 7,186
29 PLAIN CONC. STORM SEVER Pl PE 200 MM DI AM
109. 5000 w 70. 0000 220. 0000 214.29% 128. 0000 82.86 % 200. 0000 185.71%
7,665. 00 24, 090. 00 16, 425 14, 016. 00 6, 351 21, 900. 00 14, 235
30 CL. || REINF. CONC. STORM SEWER PI PE 300 MM DI AM
99. 0000 w 90. 0000 240. 0000 166.67 % 145. 0000 61.11% 150. 0000 66. 67 %
8, 910. 00 23, 760. 00 14, 850 14, 355. 00 5, 445 14, 850. 00 5, 940
31 CL. IIl REINF. CONC. STORM SEWER Pl PE 300 MM DI AM
76. 0000 w 100. 0000 250. 0000 150. 00% 150. 0000 50. 00 % 140. 0000 40.00 %
7, 600. 00 19, 000. 00 11, 400 11, 400. 00 3, 800 10, 640. 00 3, 040
32 DELETED | TEM
0. 0100 EACH 0. 0001 0. 0000 0.00% 0. 0000 0.00% 0. 0000 0.00%
0. 00 0. 00 0 0. 00 0 0. 00 0
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STORM SEVER
33 CL. IIl REINF. CONC. STORM SEWER Pl PE 600 MM DI AM
199. 5000 w 200. 0000 200. 0000 0. 00% 155. 0000 -22.50% 200. 0000 0.00%
39, 900. 00 39, 900. 00 0 30, 922. 50 -8,978 39, 900. 00 0
34 CL. IIl REINF. CONC. STORM SEWER PI PE 750 MM DI AM
325. 0000 w 275. 0000 300. 0000 9. 09% 185. 0000 -32.73% 265. 0000 -3.64%
89, 375. 00 97, 500. 00 8,125 60, 125. 00 -29, 250 86, 125. 00 -3, 250
35 CL. IIl REINF. CONC. STORM SEWER Pl PE 900 MM DI AM
61. 5000 w 300. 0000 350. 0000 16.67% 245. 0000 -18.33% 330. 0000 10. 00 %
18, 450. 00 21, 525. 00 3, 075 15, 067. 50 -3,383 20, 295. 00 1, 845
36 DUCTILE | RON STORM SEWER Pl PE 200 MM DI AM
51. 5000 w 200. 0000 250. 0000 25.00% 140. 0000 -30.00% 140. 0000 -30.00%
10, 300. 00 12, 875. 00 2,575 7,210. 00 -3,090 7,210. 00 -3,090
37 DUCTILE | RON STORM SEWER Pl PE 300 MM DI AM
93. 0000 w 250. 0000 260. 0000 4.00% 155. 0000 -38.00% 150. 0000 -40.00%
23, 250. 00 24, 180. 00 930 14, 415. 00 -8,835 13, 950. 00 -9, 300
38  DUCTILE | RON STORM SEWER Pl PE 900 MM DI AM
20. 5000 w 900. 0000 450. 0000 -50. 00% 560. 0000 -37.78% 760. 0000 -15.56%
18, 450. 00 9, 225. 00 -9,225 11, 480. 00 -6,970 15, 580. 00 -2,870
SANI TARY SEWER
39 SEWER CLEANOUT
3. 0000 EACH 400. 0000 1, 500. 0000 275.00% 1, 600. 0000 300. 00 % 1, 700. 0000 325.00%
1, 200. 00 4,500. 00 3, 300 4, 800. 00 3, 600 5, 100. 00 3, 900
40 TESTI NG SEVER Pl PE
294. 0000 w 3. 0000 10. 0000 233.33% 3.1000 3.33% 5. 0000 66. 67 %
882. 00 2, 940. 00 2,058 911. 40 29 1, 470. 00 588
41 CL. V REINF. CONC. SEWER PI PE 600 MM DI AM
259. 5000 w 220. 0000 250. 0000 13.64% 180. 0000 -18.18% 200. 0000 -9.09%
57, 090. 00 64, 875. 00 7,785 46, 710. 00 - 10, 380 51, 900. 00 -5,190
42 DUCTILE | RON SEWER PI PE 600 MM DI AM
34. 5000 w 600. 0000 300. 0000 -50. 00% 410. 0000 -31.67% 400. 0000 -33.33%
20, 700. 00 10, 350. 00 - 10, 350 14, 145. 00 -6, 555 13, 800. 00 -6, 900
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WATER LI NES
43 GATE VALVE 100 MM
1. 0000 EACH 450. 0000 1, 000. 0000 122.22% 225. 0000 -50.00% 550. 0000 22.22%
450. 00 1, 000. 00 550 225. 00 -225 550. 00 100
44 GATE VALVE 150 MM
1. 0000 EACH 550. 0000 1, 200. 0000 118.18% 285. 0000 -48.18% 620. 0000 12.73%
550. 00 1, 200. 00 650 285. 00 - 265 620. 00 70
45 GATE VALVE 200 MMV
1. 0000 EACH 700. 0000 2, 400. 0000 242.86% 415. 0000 -40.71% 860. 0000 22.86%
700. 00 2, 400. 00 1, 700 415. 00 -285 860. 00 160
46 GATE VALVE 250 MM
1. 0000 EACH 1, 000. 0000 2, 500. 0000 150. 00% 710. 0000 -29.00% 1, 100. 0000 10. 00 %
1, 000. 00 2, 500. 00 1, 500 710. 00 -290 1, 100. 00 100
47 COMB. Al R RELEASE/ Al R VACUUM VALVE ASSEMBLY 25 MM
1. 0000 EACH 1, 100. 0000 2, 000. 0000 81.82% 2, 100. 0000 90. 91 % 900. 0000 -18.18%
1, 100. 00 2, 000. 00 900 2,100. 00 1, 000 900. 00 -200
48 HYDRANT ASSEMBLY
4. 0000 EACH 1, 400. 0000 1, 500. 0000 7.14% 2, 600. 0000 85.71% 1, 500. 0000 7.14%
5, 600. 00 6, 000. 00 400 10, 400. 00 4,800 6, 000. 00 400
49 DUCTILE | RON PI PE FOR WATER MAIN 100 MM DI AM
6. 0000 w 130. 0000 200. 0000 53.85% 360. 0000 176.92% 200. 0000 53.85%
780. 00 1, 200. 00 420 2, 160. 00 1,380 1, 200. 00 420
50 DUCTILE | RON PI PE FOR WATER MAIN 150 MM DI AM
33. 0000 w 145. 0000 200. 0000 37.93% 370. 0000 155.17% 150. 0000 3.45%
4, 785. 00 6, 600. 00 1, 815 12,210. 00 7,425 4, 950. 00 165
51 DUCTILE | RON PI PE FOR WATER MAI N 200 MM DI AM
2.0000 w 150. 0000 250. 0000 66.67% 460. 0000 206.67 % 700. 0000 366.67 %
300. 00 500. 00 200 920. 00 620 1, 400. 00 1,100
52 DUCTILE | RON PI PE FOR WATER MAI N 250 MM DI AM
14. 0000 w 155. 0000 300. 0000 93.55% 560. 0000 261.29% 400. 0000 158. 06 %
2,170. 00 4, 200. 00 2,030 7, 840. 00 5,670 5, 600. 00 3, 430
53 DUCTILE | RON PI PE FOR WATER MAI N 300 MM DI AM
331. 0000 w 165. 0000 300. 0000 81.82% 270. 0000 63.64 % 320. 0000 93.94 %
54, 615. 00 99, 300. 00 44, 685 89, 370. 00 34, 755 105, 920. 00 51, 305
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STRUCTURE
54 STRUCTURE EXCAVATI ON CLASS A | NCL. HAUL
974. 0000 s 25. 0000 10. 0000 -60.00% 25. 0000 0.00% 18. 0000 -28.00%
24, 350. 00 9, 740. 00 -14, 610 24, 350. 00 0 17,532.00 - 6,818
55 SHORI NG OR EXTRA EXCAVATION CL. A
L.S. 9.89% -78.02% -78.02%
45, 500. 00 50, 000. 00 4,500 10, 000. 00 - 35,500 10, 000. 00 - 35,500
56 GRAVEL BACKFILL FOR WALL
770. 0000 s 35. 0000 30. 0000 -14.29% 25. 0000 -28.57% 33. 0000 -5.71%
26, 950. 00 23, 100. 00 -3, 850 19, 250. 00 -7,700 25, 410. 00 -1, 540
57 SO L EXCAVATI ON FOR SHAFT | NCLUDI NG HAUL
6889. 0000 s 300. 0000 150. 0000 -50. 00% 155. 0000 -48.33% 200. 0000 -33.33%
2,066, 700. 00 1,033,350.00 -1,033,350 1, 067, 795. 00 -998, 905 1,377, 800. 00 - 688, 900
58  SHORI NG OR EXTRA EXCAVATION CL. A - FOR SHAFT
L.S. -80.00% -97.22% -86.11%
180, 000. 00 36, 000. 00 - 144, 000 5, 000. 00 -175, 000 25, 000. 00 - 155, 000
59  FURNI SHI NG PERMANENT CASI NG FOR 3. 050 DI AM SHAFT
151. 0000 w 300. 0000 10. 0000 -96.67% 10. 0000 -96.67% 1, 125. 0000 275.00%
45, 300. 00 1, 510. 00 - 43,790 1, 510. 00 -43,790 169, 875. 00 124,575
60  FURNI SHI NG PERMANENT CASI NG FOR 2. 440 DI AM SHAFT
551. 0000 w 250. 0000 10. 0000 -96.00% 10. 0000 -96.00% 775. 0000 210. 00 %
137, 750. 00 5,510. 00 -132, 240 5,510. 00 -132, 240 427, 025. 00 289, 275
61  FURNI SHI NG PERMANENT CASI NG FOR 2.135 DI AM SHAFT
219. 0000 w 250. 0000 10. 0000 -96.00% 10. 0000 -96.00% 750. 0000 200. 00 %
54, 750. 00 2,190. 00 -52, 560 2,190. 00 -52, 560 164, 250. 00 109, 500
62  FURNI SHI NG PERMANENT CASI NG FOR 1.830 DI AM SHAFT
136. 0000 w 175. 0000 10. 0000 -94.29% 10. 0000 -94.29% 600. 0000 242.86%
23, 800. 00 1, 360. 00 -22, 440 1, 360. 00 -22, 440 81, 600. 00 57, 800
63  FURNI SHI NG PERMANENT CASI NG FOR 1.220 DI AM SHAFT
66. 0000 w 150. 0000 10. 0000 -93.33% 10. 0000 -93.33% 375. 0000 150. 00 %
9, 900. 00 660. 00 -9, 240 660. 00 -9, 240 24, 750. 00 14, 850
64  PLACI NG PERMANENT CASI NG FOR 3.050 DI AM SHAFT
12. 0000 EACH 4, 000. 0000 6, 000. 0000 50.00% 10, 000. 0000 150. 00 % 1, 000. 0000 -75.00%
48, 000. 00 72, 000. 00 24, 000 120, 000. 00 72, 000 12, 000. 00 - 36, 000
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65 PLACI NG PERMANENT CASI NG FOR 2. 440 DI AM SHAFT
32.0000 EACH 3, 000. 0000 4, 000. 0000 33.33% 7, 500. 0000 150. 00 % 1, 000. 0000 -66.67%
96, 000. 00 128, 000. 00 32,000 240, 000. 00 144, 000 32, 000. 00 - 64, 000
66  PLACI NG PERMANENT CASI NG FOR 2. 135 DI AM SHAFT
15. 0000 EACH 2, 000. 0000 3, 000. 0000 50.00% 7, 000. 0000 250. 00 % 1, 000. 0000 -50.00%
30, 000. 00 45, 000. 00 15, 000 105, 000. 00 75, 000 15, 000. 00 - 15, 000
67  PLACI NG PERMANENT CASI NG FOR 1.830 DI AM SHAFT
9. 0000 EACH 1, 500. 0000 4, 000. 0000 166.67 % 500. 0000 -66.67% 700. 0000 -53.33%
13, 500. 00 36, 000. 00 22,500 4,500. 00 -9, 000 6, 300. 00 -7,200
68  PLACI NG PERMANENT CASI NG FOR 1.220 DI AM SHAFT
3. 0000 EACH 1, 000. 0000 2, 000. 0000 100. 00% 250. 0000 -75.00% 700. 0000 -30.00%
3, 000. 00 6, 000. 00 3, 000 750. 00 -2, 250 2,100. 00 -900
69 CSL ACCESS TUBE
12293. 0000 w 8. 0000 6. 0000 -25.00% 6. 0000 -25.00% 10. 0000 25. 00 %
98, 344. 00 73, 758. 00 - 24,586 73, 758. 00 -24,586 122, 930. 00 24,586
70 FURNI SHI NG AND DRI VI NG CONCRETE TEST PI LE
1. 0000 EACH 10, 000. 0000 5, 000. 0000 -50. 00% 4,500. 0000 -55.00% 5, 000. 0000 -50.00%
10, 000. 00 5, 000. 00 -5,000 4,500. 00 -5, 500 5, 000. 00 -5,000
71 FURNI SHI NG CONC. PI LI NG 455 DI AM
16. 0000 w 200. 0000 100. 0000 -50. 00% 165. 0000 -17.50% 125. 0000 -37.50%
3, 200. 00 1, 600. 00 -1, 600 2, 640. 00 -560 2, 000. 00 -1, 200
72 DRIVING CONC. PILE 455 DI AM
1. 0000 EACH 3, 000. 0000 10, 000. 0000 233.33% 1, 700. 0000 -43.33% 0. 0000 -100. 00 %
3, 000. 00 10, 000. 00 7,000 1, 700. 00 -1, 300 0. 00 -3,000
73 EPOXY- COATED ST. REINF. BAR FOR BRI DGE
361. 0000 kg 1. 5000 7.0000 366. 67 % 1. 5000 0.00% 1. 0000 -33.33%
541. 50 2,527.00 1,986 541. 50 0 361. 00 -181
74 ST. REINF. BAR FOR BRI DGE
385865. 0000 kg 1. 0000 0. 8000 -20.00% 1. 0000 0.00% 1. 0000 0.00%
385, 865. 00 308, 692. 00 -77,173 385, 865. 00 0 385, 865. 00 0
75 ST. REINF. BAR FOR CRASH WALL
11000. 0000 kg 1. 0000 1. 0000 0.00% 1. 0000 0.00% 1. 0000 0.00%
11, 000. 00 11, 000. 00 0 11, 000. 00 0 11, 000. 00 0



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 02/ 23/ 2001
* % * B| D CHECK REPORT * * = TI ME: 08: 36
PS&E JOB NO: 99A053 REVI SI ON NO : BI DS OPENED ON : Mar 7 2001
CONTRACT NO: 005983 REGON NO : 1 AWARDED ON : Mar 26 2001
VERSI ON NO : 7 WORK ORDER# : 0L3021
HY SR 090,519 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : ISﬁng Négffﬁcgégs PHASE 1 BALFOUR BEATTY CONSTRUCTI ON, MAX J. KUNEY COMPANY GUY F. ATKI NSON CONSTRUCTI ON,
S ATLANTI C STREET 231 SW 41ST ST 120 N RALPH ST PO BOX 940 98057
99A053 99202- 4795 600 NACHES AVE SW #120
PROJECT HP- NCPDP- 0519( 004, NH- 0519( 004) RENTON WA 980554930 SPOKANE WA 992020008 RENTON WA 980552267
COUNTY(S) : KI NG CONTRACTOR NUMBER : 100026 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 046000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
STRUCTURE
76 ST. REINF. BAR FOR WALL A
7000. 0000 kg 1. 0000 1. 0000 0.00% 1. 0000 0.00% 1. 0000 0.00%
7, 000. 00 7, 000. 00 0 7, 000. 00 0 7, 000. 00 0
77 ST. REINF. BAR FOR WALL B
800. 0000 kg 1. 0000 1. 0000 0.00% 1. 0000 0.00% 1. 0000 0.00%
800. 00 800. 00 0 800. 00 0 800. 00 0
78 ST. REINF. BAR FOR SHAFT
748605. 0000 kg 1. 0000 0. 8000 -20.00% 1. 2500 25.00 % 1. 0000 0.00%
748, 605. 00 598, 884. 00 -149, 721 935, 756. 25 187, 151 748, 605. 00 0
79 CONC. CLASS 28 FOR CRASH WALL
128. 0000 s 300. 0000 500. 0000 66.67% 500. 0000 66.67 % 275. 0000 -8.33%
38, 400. 00 64, 000. 00 25, 600 64, 000. 00 25, 600 35, 200. 00 -3,200
80 CONC. CLASS 28 FOR WALL A
80. 0000 s 300. 0000 500. 0000 66.67% 650. 0000 116.67 % 375. 0000 25. 00 %
24, 000. 00 40, 000. 00 16, 000 52, 000. 00 28, 000 30, 000. 00 6, 000
81 CONC. CLASS 28 FOR WALL B
12. 0000 s 300. 0000 500. 0000 66.67% 650. 0000 116.67 % 375. 0000 25.00 %
3, 600. 00 6, 000. 00 2,400 7, 800. 00 4,200 4,500. 00 900
82 CONC. CLASS 28 FOR BRI DGE
2660. 0000 s 400. 0000 400. 0000 0. 00% 550. 0000 37.50% 500. 0000 25.00 %
1, 064, 000. 00 1, 064, 000. 00 0 1, 463, 000. 00 399, 000 1, 330, 000. 00 266, 000
83  CONC. CLASS 28P FOR SHAFT
6719. 0000 s 175. 0000 150. 0000 -14.29% 155. 0000 -11.43% 150. 0000 -14.29%
1,175, 825. 00 1,007, 850. 00 -167, 975 1, 041, 445. 00 - 134, 380 1,007, 850. 00 -167, 975
84 DEFI Cl ENT STRENGTH CONC. PRI CE ADJUSTMENT
CALC 0. 00% 0.00% 0.00%
7.00 7.00 7.00 7.00
85 STRUCTURAL CARBON STEEL
L.S. -4.31% -58.13% -76.08%
418, 000. 00 400, 000. 00 -18, 000 175, 000. 00 - 243,000 100, 000. 00 -318, 000
86 STRUCTURAL LOW ALLOY STEEL
L.S. 13.89% 7.14% -4.35%
5, 750, 000. 00 6, 548, 413. 00 798, 413 6, 160, 750. 00 410, 750 5, 500, 000. 00 - 250, 000
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TITLE : ISﬁng Négffﬁcgégs PHASE 1 BALFOUR BEATTY CONSTRUCTI ON, MAX J. KUNEY COMPANY GUY F. ATKI NSON CONSTRUCTI ON,
S ATLANTI C STREET 231 SW 41ST ST 120 N RALPH ST PO BOX 940 98057
99A053 99202- 4795 600 NACHES AVE SW #120
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NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
STRUCTURE
87 SPHERI CAL BEARI NG - SUPERSTR.
12. 0000 EACH 10, 000. 0000 15, 000. 0000 50.00% 10, 000. 0000 0.00% 10, 000. 0000 0.00%
120, 000. 00 180, 000. 00 60, 000 120, 000. 00 0 120, 000. 00 0
88 SUPERSTRUCTURE - PHASE 1 - EB 2
L.S. -3.03% 51.52% -9.09%
1, 650, 000. 00 1, 600, 000. 00 - 50, 000 2,500, 000. 00 850, 000 1, 500, 000. 00 - 150, 000
89 SUPERSTRUCTURE - PHASE 1 - E-S RAMP
L.S. 0. 00% 0.00% 0.00%
500, 000. 00 500, 000. 00 0 500, 000. 00 0 500, 000. 00 0
90 SUPERSTRUCTURE - PHASE 1 - N-E RAMP
L.S. -14.29% 14.29% -14.29%
350, 000. 00 300, 000. 00 - 50, 000 400, 000. 00 50, 000 300, 000. 00 -50, 000
91 SUPERSTRUCTURE - PHASE 1 - E-N RAMP
L.S. -9.09% 9.09% 154.55%
275, 000. 00 250, 000. 00 - 25, 000 300, 000. 00 25, 000 700, 000. 00 425, 000
92 SUPERSTRUCTURE - PHASE 1 - S-E RAMP
L.S. -7.69% 7.69% 53.85%
650, 000. 00 600, 000. 00 - 50, 000 700, 000. 00 50, 000 1, 000, 000. 00 350, 000
93 ROADWAY DECK - PHASE 1 - EB 1
L.S. -21.43% 7.14% 7.14%
1, 400, 000. 00 1, 100, 000. 00 -300, 000 1, 500, 000. 00 100, 000 1, 500, 000. 00 100, 000
94 ROADWAY DECK - PHASE 1 - EB 3
L.S. -21.05% -21.05% -10.53%
1, 900, 000. 00 1, 500, 000. 00 - 400, 000 1, 500, 000. 00 - 400, 000 1, 700, 000. 00 - 200, 000
95  COLUWNS JACKETING - PIER 16
L.S. 60. 00% 150. 00 % 100. 00 %
50, 000. 00 80, 000. 00 30, 000 125, 000. 00 75, 000 100, 000. 00 50, 000
96  REMOVI NG OBSTRUCTI ONS
EST. 0. 00% 0.00% 0.00%
415, 000. 00 415, 000. 00 415, 000. 00 415, 000. 00
97 CONDUI T PI PE 53 MM DI AM
72.0000 w 25. 0000 50. 0000 100. 00% 160. 0000 540. 00 % 36. 0000 44.00 %
1, 800. 00 3, 600. 00 1, 800 11, 520. 00 9,720 2,592.00 792
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NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
STRUCTURE
98 TRAFFI C BARRI ER
16. 0000 w 250. 0000 300. 0000 20.00% 300. 0000 20.00 % 350. 0000 40.00 %
4, 000. 00 4,800. 00 800 4, 800. 00 800 5, 600. 00 1, 600
99 DELETED | TEM
0. 0100 EACH 0. 0001 0. 0000 0.00% 0. 0000 0.00% 0. 0000 0.00%
0. 00 0. 00 0 0. 00 0 0. 00 0
100 FI RE PROTECTI ON SYSTEM
L.S. -53.49% -53.49% -18.60%
215, 000. 00 100, 000. 00 -115, 000 100, 000. 00 -115, 000 175, 000. 00 - 40, 000
SURFACI NG
101 BALLAST
140. 0000 t 15. 0000 20. 0000 33.33% 20. 0000 33.33% 20. 0000 33.33%
2, 100. 00 2, 800. 00 700 2, 800. 00 700 2, 800. 00 700
102 CRUSHED SURFACI NG BASE COURSE
4196. 0000 t 25. 0000 20. 0000 -20.00% 16. 2500 -35.00% 18. 0000 -28.00%
104, 900. 00 83, 920. 00 - 20, 980 68, 185. 00 -36, 715 75, 528. 00 -29,372
103 CRUSHED SURFACI NG TOP COURSE
5833. 0000 t 15. 0000 21. 0000 40.00% 17. 2500 15. 00 % 16. 0000 6.67%
87, 495. 00 122, 493. 00 34,998 100, 619. 25 13,124 93, 328. 00 5, 833
LI QUI D ASPHALT
104 ASPHALT FOR TACK COAT
5. 1000 t 500. 0000 400. 0000 -20.00% 300. 0000 -40.00% 500. 0000 0.00%
2, 550. 00 2, 040. 00 -510 1, 530. 00 -1, 020 2, 550. 00 0
105 ANTI - STRI PPI NG ADDI TI VE
EST. 0. 00% 0.00% 0.00%
4,830. 00 4,830. 00 4,830. 00 4,830. 00
CEMENT CONCRETE PAVENMENT
106 CEMENT CONC. PAVEMENT
973. 1000 s 250. 0000 250. 0000 0. 00% 175. 0000 -30.00% 200. 0000 -20.00%
243, 275. 00 243, 275. 00 0 170, 292. 50 -72,983 194, 620. 00 - 48, 655
107 RI DE SMOOTHNESS COMPLI ANCE ADJUSTNMENT
CALC 0. 00% 0.00% 0.00%
18, 800. 00 18, 800. 00 18, 800. 00 18, 800. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 02/ 23/ 2001
* % * B| D CHECK REPORT * * = TI ME: 08: 36
PS&E JOB NO: 99A053 REVI SI ON NO : BI DS OPENED ON : Mar 7 2001
CONTRACT NO: 005983 REGON NO : 1 AWARDED ON : Mar 26 2001
VERSI ON NO : 7 WORK ORDER# : 0L3021
HY SR 090,519 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : ISﬁng Négffﬁcgégs PHASE 1 BALFOUR BEATTY CONSTRUCTI ON, MAX J. KUNEY COMPANY GUY F. ATKI NSON CONSTRUCTI ON,
S ATLANTI C STREET 231 SW 41ST ST 120 N RALPH ST PO BOX 940 98057
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NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
CEMENT CONCRETE PAVENMENT
108 PORTLAND CEMENT CONC. COMPLI ANCE ADJUSTMENT
CALC 0. 00% 0.00% 0.00%
-6.00 -6.00 -6.00 -6.00
109 CEMENT CONC. APPROACH 14 DAY
73. 0000 e 40. 0000 50. 0000 25.00% 50. 0000 25.00 % 45. 0000 12.50 %
2,920. 00 3, 650. 00 730 3, 650. 00 730 3, 285. 00 365
110 BRI DGE APPROACH SLAB
396. 5000 e 190. 0000 150. 0000 -21.05% 150. 0000 -21.05% 150. 0000 -21.05%
75, 335. 00 59, 475. 00 - 15, 860 59, 475. 00 -15, 860 59, 475. 00 - 15, 860
111 EPOXY- COATED TIE BAR W TH DRI LL HOLE
47.0000 EACH 20. 0000 75. 0000 275.00% 50. 0000 150. 00 % 6. 0000 -70.00%
940. 00 3, 525. 00 2,585 2, 350. 00 1,410 282.00 - 658
ASPHALT CONCRETE PAVEMENT
112 PLANI NG Bl TUM NOUS PAVENMENT
9470. 0000 e 5. 0000 4. 0000 -20.00% 3.1000 -38.00% 3. 0000 -40.00%
47, 350. 00 37, 880. 00 -9, 470 29, 357.00 -17, 993 28, 410. 00 - 18, 940
113  SELF- ADHERI NG RUBBERI ZED ASPHALT MEMBRANE
1265. 0000 e 20. 0000 20. 0000 0. 00% 10. 0000 -50.00% 8. 0000 -60.00%
25, 300. 00 25, 300. 00 0 12, 650. 00 -12, 650 10, 120. 00 - 15,180
114 ASPHALT CONC. PAVEMENT CL.
878. 0000 t 70. 0000 50. 0000 -28.57% 52. 7500 -24.64% 46. 0000 -34.29%
61, 460. 00 43, 900. 00 -17, 560 46, 314. 50 -15, 146 40, 388. 00 -21,072
115 ASPHALT CONC. PAVEMENT CL. A PG 64 - 2:
3945. 0000 t 60. 0000 50. 0000 -16.67% 44.0000 -26.67% 46. 0000 -23.33%
236, 700. 00 197, 250. 00 -39, 450 173, 580. 00 - 63,120 181, 470. 00 - 55, 230
116 JOB M X COWPLI ANCE PRI CE ADJUSTMENT
CALC 0. 00% 0.00% 0.00%
8, 700. 00 8, 700. 00 8, 700. 00 8, 700. 00
117 COMPACTI ON PRI CE ADJUSTMENT
CALC 0. 00% 0.00% 0.00%
5, 900. 00 5, 900. 00 5, 900. 00 5, 900. 00
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| RRI GATI ON AND WATER DI STRI BUTI ON
118 | RRI GATI ON SYSTEM
L.S. -50. 00% 0.00% -25.00%
20, 000. 00 10, 000. 00 - 10, 000 20, 000. 00 0 15, 000. 00 -5,000
EROSI ON CONTROL AND PLANTI NG
119 TOPSO L TYPE A
200. 0000 s 28. 0000 100. 0000 257.14% 65. 0000 132.14% 50. 0000 78.57%
5, 600. 00 20, 000. 00 14, 400 13, 000. 00 7,400 10, 000. 00 4, 400
120 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST. 0. 00% 0.00% 0.00%
75, 000. 00 75, 000. 00 75, 000. 00 75, 000. 00
121  PSIPE KI NNI KI NNI CK, NO. 1 CONTAI NER
300. 0000 EACH 6. 0000 30. 0000 400. 00 % 11. 6500 94.17 % 8. 0000 33.33%
1, 800. 00 9, 000. 00 7,200 3, 495. 00 1,695 2, 400. 00 600
122 PSI PE KOUSA DOGWOOD, 2M HT.
2.0000 EACH 41. 0000 120. 0000 192.68% 310. 0000 656. 10 % 200. 0000 387.80%
82.00 240. 00 158 620. 00 538 400. 00 318
123 PSI PE OREGON GRAPE, NO. 1 CONTAI NER
23. 0000 EACH 20. 0000 20. 0000 0. 00% 18. 0000 -10.00% 8. 0000 -60.00%
460. 00 460. 00 0 414. 00 - 46 184. 00 -276
124 PSIPE SALAL, NO. 1 CONTAI NER
150. 0000 EACH 11. 0000 10. 0000 -9.09% 11. 6500 5.91% 8. 0000 -27.27%
1, 650. 00 1, 500. 00 -150 1, 747. 50 98 1, 200. 00 - 450
125 PSI PE SHORE PI NE, 2M HT.
5. 0000 EACH 45. 0000 120. 0000 166. 67 % 310. 0000 588. 89 % 100. 0000 122.22%
225.00 600. 00 375 1, 550. 00 1,325 500. 00 275
126 PSIPE W TCH HAZEL, 1M HT.
4. 0000 EACH 25. 0000 120. 0000 380. 00% 68. 7500 175.00% 70. 0000 180. 00 %
100. 00 480. 00 380 275. 00 175 280. 00 180
127 PSIPE VI NE MAPLE, 1M HT.
41. 0000 EACH 21. 0000 30. 0000 42.86% 48. 0000 128.57% 50. 0000 138.10%
861. 00 1, 230. 00 369 1, 968. 00 1,107 2, 050. 00 1,189
128 BARK OR WOOD CHI P MULCH
10. 0000 s 40. 0000 250. 0000 525. 00 % 62. 0000 55. 00 % 50. 0000 25. 00 %
400. 00 2, 500. 00 2,100 620. 00 220 500. 00 100



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 02/ 23/ 2001
* % * B| D CHECK REPORT * * = TI ME: 08: 36
PS&E JOB NO: 99A053 REVI SI ON NO : BI DS OPENED ON : Mar 7 2001
CONTRACT NO: 005983 REGON NO : 1 AWARDED ON : Mar 26 2001
VERSI ON NO : 7 WORK ORDER# : 0L3021
HY SR 090,519 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : ISﬁng Négffﬁcgégs PHASE 1 BALFOUR BEATTY CONSTRUCTI ON, MAX J. KUNEY COMPANY GUY F. ATKI NSON CONSTRUCTI ON,
S ATLANTI C STREET 231 SW 41ST ST 120 N RALPH ST PO BOX 940 98057
99A053 99202- 4795 600 NACHES AVE SW #120
PROJECT HP- NCPDP- 0519( 004, NH- 0519( 004) RENTON WA 980554930 SPOKANE WA 992020008 RENTON WA 980552267
COUNTY(S) : KI NG CONTRACTOR NUMBER : 100026 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 046000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
EROSI ON CONTROL AND PLANTI NG
129  ESC LEAD
1300. 0000 HR 30. 0000 20. 0000 -33.33% 25. 0000 -16.67% 10. 0000 -66.67%
39, 000. 00 26, 000. 00 -13, 000 32, 500. 00 -6, 500 13, 000. 00 - 26, 000
130 STREET CLEANI NG
700. 0000 HR 75. 0000 120. 0000 60. 00% 100. 0000 33.33% 90. 0000 20.00 %
52, 500. 00 84, 000. 00 31, 500 70, 000. 00 17, 500 63, 000. 00 10, 500
131  STORM DRAI N PROTECTI ON | NSERT
52. 0000 EACH 25. 0000 150. 0000 500. 00 % 110. 0000 340. 00 % 125. 0000 400. 00 %
1, 300. 00 7, 800. 00 6, 500 5,720. 00 4,420 6, 500. 00 5, 200
TRAFFI C
132 CEMENT CONC. BARRI ER CURB
329. 0000 w 80. 0000 40. 0000 -50. 00% 46. 5000 -41.88% 31. 0000 -61.25%
26, 320. 00 13, 160. 00 -13, 160 15, 298. 50 -11, 022 10, 199. 00 -16, 121
133 | NTEGRAL CEMENT CONC. BARRI ER CURB
293. 0000 w 40. 0000 30. 0000 -25.00% 36. 5000 -8.75% 31. 0000 -22.50%
11, 720. 00 8, 790. 00 -2,930 10, 694. 50 -1,026 9, 083. 00 -2,637
134 DELETED | TEM
0. 0100 EACH 0. 0001 0. 0000 0.00% 0. 0000 0.00% 0. 0000 0.00%
0. 00 0. 00 0 0. 00 0 0. 00 0
135 TYPE X CEMENT CONC. CURB
117. 4000 w 130. 0000 50. 0000 -61.54% 60. 0000 -53.85% 50. 0000 -61.54%
15, 262. 00 5, 870. 00 -9,392 7, 044. 00 -8,218 5, 870. 00 -9,392
136  MODI FI ED CEMENT CONC. BARRI ER CURB
1266. 0000 w 50. 0000 20. 0000 -60.00% 30. 0000 -40.00% 31. 0000 -38.00%
63, 300. 00 25, 320. 00 -37, 980 37, 980. 00 - 25,320 39, 246. 00 - 24,054
137 PRECAST CONC. BARRI ER TYPE 2
118. 0000 w 80. 0000 100. 0000 25.00% 72. 2500 -9.69% 80. 0000 0.00%
9, 440. 00 11, 800. 00 2, 360 8, 525. 50 -915 9, 440. 00 0
138 TEMPORARY CONC. BARRI ER
3208. 0000 w 40. 0000 15. 0000 -62.50% 38. 0000 -5.00 % 38. 0000 -5.00%
128, 320. 00 48, 120. 00 - 80, 200 121, 904. 00 -6, 416 121, 904. 00 -6, 416
139 REMOVI NG AND RESETTI NG EXI STI NG PERMANENT BARRI ER
394. 0000 w 8. 0000 15. 0000 87.50% 22.7500 184.38% 26. 0000 225.00 %
3,152. 00 5, 910. 00 2,758 8, 963. 50 5,812 10, 244. 00 7,092



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 02/ 23/ 2001
* % * B| D CHECK REPORT * * = TI ME: 08: 36
PS&E JOB NO: 99A053 REVI SI ON NO : BI DS OPENED ON : Mar 7 2001
CONTRACT NO: 005983 REGON NO : 1 AWARDED ON : Mar 26 2001
VERSI ON NO : 7 WORK ORDER# : 0L3021
HY SR 090,519 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : ISﬁng Négffﬁcgégs PHASE 1 BALFOUR BEATTY CONSTRUCTI ON, MAX J. KUNEY COMPANY GUY F. ATKI NSON CONSTRUCTI ON,
S ATLANTI C STREET 231 SW 41ST ST 120 N RALPH ST PO BOX 940 98057
99A053 99202- 4795 600 NACHES AVE SW #120
PROJECT - HP- NCPDP- 0519( 004, NH- 0519(004) RENTON WA 980554930 SPOKANE WA 992020008 RENTON WA 980552267
COUNTY(S) : KI NG CONTRACTOR NUMBER : 100026 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 046000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
140 REMOVI NG AND RESETTI NG PERVANENT BARRI ER W TH FENCE
394. 0000 w 20. 0000 20. 0000 0. 00% 25. 5000 27.50% 28. 0000 40.00 %
7, 880. 00 7, 880. 00 0 10, 047. 00 2,167 11, 032. 00 3,152
141 TEMPORARY | MPACT ATTENUATOR
3. 0000 EACH 6, 000. 0000 9, 000. 0000 50.00% 5, 600. 0000 -6.67% 6, 000. 0000 0.00%
18, 000. 00 27, 000. 00 9, 000 16, 800. 00 -1, 200 18, 000. 00 0
142 PERMANENT | MPACT ATTENUATOR
2.0000 EACH 20, 000. 0000 18, 000. 0000 -10. 00% 17, 500. 0000 -12.50% 19, 000. 0000 -5.00 %
40, 000. 00 36, 000. 00 - 4,000 35, 000. 00 -5,000 38, 000. 00 -2,000
143 REPAI R | MPACT ATTENUATOR
EST. 0. 00% 0.00% 0.00%
6, 000. 00 6, 000. 00 6, 000. 00 6, 000. 00
144 TRUCK MOUNTED | MPACT ATTENUATOR
5. 0000 EACH 5, 800. 0000 2, 000. 0000 -65.52% 500. 0000 -91.38% 8, 000. 0000 37.93%
29, 000. 00 10, 000. 00 -19, 000 2, 500. 00 - 26, 500 40, 000. 00 11, 000
145 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
930. 0000 HR 45. 0000 80. 0000 77.78% 38. 0000 -15.56% 40. 0000 -11.11%
41, 850. 00 74, 400. 00 32, 550 35, 340. 00 -6,510 37, 200. 00 -4, 650
146 PAINT LI NE
5550. 0000 w 0. 2000 1. 0000 400. 00% 0.4100 105. 00 % 0. 5000 150. 00 %
1, 110. 00 5, 550. 00 4,440 2,275. 50 1,166 2, 775.00 1, 665
147 PAINTED W DE LI NE
700. 0000 w 0. 7500 1. 5000 100. 00% 1. 0500 40.00% 1. 5000 100. 00 %
525. 00 1, 050. 00 525 735. 00 210 1, 050. 00 525
148 PLASTI C CROSSWALK LI NE
86. 0000 e 20. 0000 40. 0000 100. 00% 36. 0000 80. 00 % 35. 0000 75. 00 %
1, 720. 00 3, 440. 00 1,720 3, 096. 00 1,376 3, 010. 00 1,290
149 PAINTED STOP LI NE
23. 0000 w 15. 0000 20. 0000 33.33% 6. 2500 -58.33% 10. 0000 -33.33%
345. 00 460. 00 115 143. 75 -201 230. 00 -115
150 PLASTIC STOP LI NE
57.0000 w 12. 0000 30. 0000 150. 00% 15. 0000 25.00 % 15. 0000 25. 00 %
684. 00 1, 710. 00 1,026 855. 00 171 855. 00 171



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 02/ 23/ 2001
* % * B| D CHECK REPORT * * = TI ME: 08: 36
PS&E JOB NO: 99A053 REVI SI ON NO : BI DS OPENED ON : Mar 7 2001
CONTRACT NO: 005983 REGI ON NO AWARDED ON : Mar 26 2001
VERSI ON NO : 7 WORK ORDER# : 0L3021
HY SR 090,519 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : ISﬁng Négffﬁcgégs PHASE 1 BALFOUR BEATTY CONSTRUCTI ON, MAX J. KUNEY COMPANY GUY F. ATKI NSON CONSTRUCTI ON,
S ATLANTI C STREET 231 SW 41ST ST 120 N RALPH ST PO BOX 940 98057
99A053 99202- 4795 600 NACHES AVE SW #120
PROJECT HP- NCPDP- 0519( 004, NH- 0519( 004) RENTON WA 980554930 SPOKANE WA 992020008 RENTON WA 980552267
COUNTY(S) : KI NG CONTRACTOR NUMBER : 100026 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 046000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
151 PAI NTED TRAFFI C ARROW
6. 0000 EACH 30. 0000 60. 0000 100. 00% 65. 0000 116.67 % 75. 0000 150. 00 %
180. 00 360. 00 180 390. 00 210 450. 00 270
152 PLASTI C TRAFFI C ARROW
27.0000 EACH 60. 0000 70. 0000 16.67% 75. 0000 25.00 % 75. 0000 25.00 %
1, 620. 00 1, 890. 00 270 2, 025. 00 405 2,025. 00 405
153 PAI NTED TRAFFI C LETTER
16. 0000 EACH 18. 0000 70. 0000 288.89% 45. 0000 150. 00 % 50. 0000 177.78%
288. 00 1, 120. 00 832 720. 00 432 800. 00 512
154 RAI SED PAVEMENT MARKER TYPE 1
28. 6000 HUND 175. 0000 300. 0000 71.43% 200. 0000 14.29% 200. 0000 14.29%
5, 005. 00 8, 580. 00 3,575 5,720. 00 715 5, 720. 00 715
155 TEMPORARY PAVEMENT MARKI NG
6810. 0000 w 0. 2500 3.0000 1,100.00% 1.1000 340.00% 1. 5000 500. 00 %
1, 702. 50 20, 430. 00 18, 728 7,491. 00 5,789 10, 215. 00 8,513
156 PERMANENT SI GNI NG
L.S. -10.57% -48.90% -55.29%
78, 274.00 70, 000. 00 -8,274 40, 000. 00 - 38,274 35, 000. 00 - 43,274
157  SI GN BRI DGE STRUCTURE NO. 1
L.S. 23.08% 7.69% 0.00%
65, 000. 00 80, 000. 00 15, 000 70, 000. 00 5, 000 65, 000. 00 0
158  SI GN BRI DGE STRUCTURE NO. 2
L.S. 40.00% 20.00 % 20.00 %
50, 000. 00 70, 000. 00 20, 000 60, 000. 00 10, 000 60, 000. 00 10, 000
159  DOUBLE CANTI LEVER SI GN STRUCTURE NO. 1
L.S. 66.67% 0.00% 0.00%
30, 000. 00 50, 000. 00 20, 000 30, 000. 00 0 30, 000. 00 0
160 DOUBLE CANTI LEVER SI GN STRUCTURE NO. 2
L.S. 100. 00% 33.33% 33.33%
30, 000. 00 60, 000. 00 30, 000 40, 000. 00 10, 000 40, 000. 00 10, 000
161  SI GN BRACKET NO. 1
L.S. 20.00% -40.00% -20.00%
2, 500. 00 3, 000. 00 500 1, 500. 00 -1, 000 2, 000. 00 -500



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 02/ 23/ 2001
* % * B| D CHECK REPORT * * = TI ME: 08: 36
PS&E JOB NO: 99A053 REVI SI ON NO : BI DS OPENED ON : Mar 7 2001
CONTRACT NO: 005983 REGON NO : 1 AWARDED ON : Mar 26 2001
VERSI ON NO : 7 WORK ORDER# : 0L3021
HY SR 090,519 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : ISﬁng Négffﬁcgégs PHASE 1 BALFOUR BEATTY CONSTRUCTI ON, MAX J. KUNEY COMPANY GUY F. ATKI NSON CONSTRUCTI ON,
S ATLANTI C STREET 231 SW 41ST ST 120 N RALPH ST PO BOX 940 98057
99A053 99202- 4795 600 NACHES AVE SW #120
PROJECT HP- NCPDP- 0519( 004, NH- 0519( 004) RENTON WA 980554930 SPOKANE WA 992020008 RENTON WA 980552267
COUNTY(S) : KI NG CONTRACTOR NUMBER : 100026 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 046000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
162  SI GN BRACKET NO.
L.S. 20.00% -40.00% -20.00%
2, 500. 00 3, 000. 00 500 1, 500. 00 -1, 000 2, 000. 00 -500
163  SI GN BRACKET NO.
L.S. 20.00% -40.00% -20.00%
2, 500. 00 3, 000. 00 500 1, 500. 00 -1, 000 2, 000. 00 -500
164  SI GN BRACKET NO. 4
L.S. 20.00% -40.00% -20.00%
2, 500. 00 3, 000. 00 500 1, 500. 00 -1, 000 2, 000. 00 -500
165  SI GN BRACKET NO.
L.S. 20.00% -40.00% -20.00%
2, 500. 00 3, 000. 00 500 1, 500. 00 -1, 000 2, 000. 00 -500
166  SI GN BRACKET NO.
L.S. 20.00% -40.00% -20.00%
2, 500. 00 3, 000. 00 500 1, 500. 00 -1, 000 2, 000. 00 -500
167 DELETED | TEM
0. 0100 EACH 0. 0001 0. 0000 0.00% 0. 0000 0.00% 0. 0000 0.00%
0. 00 0. 00 0 0. 00 0 0. 00 0
168 DELETED | TEM
0. 0100 EACH 0. 0001 0. 0000 0.00% 0. 0000 0.00% 0. 0000 0.00%
0. 00 0. 00 0 0. 00 0 0. 00 0
169 DELETED | TEM
0. 0100 EACH 0. 0001 0. 0000 0.00% 0. 0000 0.00% 0. 0000 0.00%
0. 00 0. 00 0 0. 00 0 0. 00 0
170 SI GN COVERI NG
186. 0000 e 45. 0000 120. 0000 166.67 % 50. 0000 11.11% 48. 0000 6.67 %
8, 370. 00 22,320.00 13, 950 9, 300. 00 930 8, 928. 00 558
171 1 LLUM NATI ON SYSTEM SUA 4721
L.S. 32.25% 55.39% 65.31%
151, 233. 00 200, 000. 00 48,767 235, 000. 00 83, 767 250, 000. 00 98, 767
172 1 LLUM NATI ON SYSTEM SAS 4722
L.S. 59.69% 19.77% 39.73%
25, 049. 00 40, 000. 00 14, 951 30, 000. 00 4,951 35, 000. 00 9, 951



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 02/ 23/ 2001
* % * B| D CHECK REPORT * * = TI ME: 08: 36
PS&E JOB NO: 99A053 REVI SI ON NO : BI DS OPENED ON : Mar 7 2001
CONTRACT NO: 005983 REGON NO : 1 AWARDED ON : Mar 26 2001
VERSI ON NO : 7 WORK ORDER# : 0L3021
HY SR 090,519 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : ISﬁng Négffﬁcgégs PHASE 1 BALFOUR BEATTY CONSTRUCTI ON, MAX J. KUNEY COMPANY GUY F. ATKI NSON CONSTRUCTI ON,
S ATLANTI C STREET 231 SW 41ST ST 120 N RALPH ST PO BOX 940 98057
99A053 99202- 4795 600 NACHES AVE SW #120
PROJECT HP- NCPDP- 0519( 004, NH- 0519( 004) RENTON WA 980554930 SPOKANE WA 992020008 RENTON WA 980552267
COUNTY(S) : KI NG CONTRACTOR NUMBER : 100026 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 046000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
173 | LLUM NATI ON SYSTEM SAS 4723
L.S. -14.29% -5.00% -7.14%
700, 000. 00 600, 000. 00 -100, 000 665, 000. 00 -35, 000 650, 000. 00 -50, 000
174 1 LLUM NATI ON SYSTEM SAS 4726
L.S. 126.03% 97.77% 97. 77%
17, 697. 00 40, 000. 00 22,303 35, 000. 00 17, 303 35, 000. 00 17, 303
175 LOADI NG DOCK LI GHTI NG SYSTEM
L.S. 48.42% 78.11% 78.11%
67, 375. 00 100, 000. 00 32,625 120, 000. 00 52,625 120, 000. 00 52,625
176 TRAFFI C SI GNAL DI SPLAY AND DETECTI ON SYSTEM 4TH &ATLANTI C
L.S. 16.47% 28.11% 16. 47 %
85, 861. 00 100, 000. 00 14, 139 110, 000. 00 24,139 100, 000. 00 14, 139
177 TRAFFI C SI GNAL DI SPLAY AND DETECTI ON SYSTEM 4TH & RBW
L.S. 66. 06 % 82.66 % 99.27%
30, 110. 00 50, 000. 00 19, 890 55, 000. 00 24, 890 60, 000. 00 29, 890
178 TRAFFI C SI GNAL DI SPLAY AND DETECTI ON SYSTEM 4TH & |- 90
L.S. 125.84% 35.50% 35.50 %
2,214.00 5, 000. 00 2,786 3, 000. 00 786 3, 000. 00 786
179 TRAFFI C SI GNAL CONTROL SYSTEM 4TH & ATLANTI C
L.S. 25.32% 37.85% 56. 65 %
15, 959. 00 20, 000. 00 4,041 22, 000. 00 6, 041 25, 000. 00 9, 041
180 LOOP REPLACEMENT TYPE R1
3. 0000 EACH 400. 0000 2, 000. 0000 400. 00% 2, 600. 0000 550. 00 % 1, 000. 0000 150. 00 %
1, 200. 00 6, 000. 00 4,800 7, 800. 00 6, 600 3, 000. 00 1, 800
181 LOOP REPLACEMENT TYPE R2
1. 0000 EACH 800. 0000 2, 000. 0000 150. 00% 1, 000. 0000 25.00 % 1, 000. 0000 25. 00 %
800. 00 2, 000. 00 1, 200 1, 000. 00 200 1, 000. 00 200
182 LOOP REPLACEMENT TYPE R3
3. 0000 EACH 1, 200. 0000 2, 000. 0000 66.67% 1, 200. 0000 0.00% 1, 200. 0000 0.00%
3, 600. 00 6, 000. 00 2,400 3, 600. 00 0 3, 600. 00 0
183 FORCE ACCOUNT LOOP TESTI NG
EST. 0. 00% 0.00% 0.00%
700. 00 700. 00 700. 00 700. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 02/ 23/ 2001
* % * B| D CHECK REPORT * * = TI ME: 08: 36
PS&E JOB NO: 99A053 REVI SI ON NO : BI DS OPENED ON : Mar 7 2001
CONTRACT NO: 005983 REGON NO : 1 AWARDED ON : Mar 26 2001
VERSI ON NO : 7 WORK ORDER# : 0L3021
HY SR 090,519 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : ISﬁng Négffﬁcgégs PHASE 1 BALFOUR BEATTY CONSTRUCTI ON, MAX J. KUNEY COMPANY GUY F. ATKI NSON CONSTRUCTI ON,
S ATLANTI C STREET 231 SW 41ST ST 120 N RALPH ST PO BOX 940 98057
99A053 99202- 4795 600 NACHES AVE SW #120
PROJECT HP- NCPDP- 0519( 004, NH- 0519( 004) RENTON WA 980554930 SPOKANE WA 992020008 RENTON WA 980552267
COUNTY(S) : KI NG CONTRACTOR NUMBER : 100026 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 046000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
184  TRAFFI C DATA ACCUMULATI ON AND RAMP METERI NG SYSTEM
L.S. 54.14% 92.68% 92.68%
12, 975. 00 20, 000. 00 7,025 25, 000. 00 12, 025 25, 000. 00 12, 025
185 CLOSED ClIRCUI T TELEVI SI ON SYSTEM
L.S. 0.83% -4.21% 0.83%
99, 176. 00 100, 000. 00 824 95, 000. 00 -4,176 100, 000. 00 824
186  COVMUNI CATI ON SYSTEM
L.S. -46.94% -46.94% -46.94%
131, 936. 00 70, 000. 00 -61, 936 70, 000. 00 -61, 936 70, 000. 00 -61, 936
187 VI DEO VO CE AND DATA DI STRI BUTI ON & TRANSM SSI ON SYSTEM
L.S. 233.28% 254.11% 254.11%
24, 004. 00 80, 000. 00 55, 996 85, 000. 00 60, 996 85, 000. 00 60, 996
188 TRAFFI C SAFETY DRUM
271.0000 EACH 65. 0000 80. 0000 23.08% 55. 0000 -15.38% 70. 0000 7.69%
17, 615. 00 21, 680. 00 4, 065 14, 905. 00 -2,710 18, 970. 00 1,355
189 SEQUENTI AL ARROW SI GN
2876. 0000 HR 5. 0000 6. 0000 20. 00% 5. 0000 0.00% 5. 0000 0.00%
14, 380. 00 17, 256. 00 2,876 14, 380. 00 0 14, 380. 00 0
190 PORTABLE CHANGEABLE MESSAGE SI GN
4. 0000 EACH 4, 000. 0000 15, 000. 0000 275.00% 15, 000. 0000 275.00% 5, 000. 0000 25.00 %
16, 000. 00 60, 000. 00 44,000 60, 000. 00 44,000 20, 000. 00 4,000
191 OPERATI ON OF PORTABLE CHANGEABLE NMESSAGE S| GN
1000. 0000 HR 8. 0000 10. 0000 25.00% 4. 5000 -43.75% 5. 0000 -37.50%
8, 000. 00 10, 000. 00 2,000 4,500. 00 -3,500 5, 000. 00 -3,000
192 TYPE ||| BARRI CADE
20. 0000 EACH 200. 0000 200. 0000 0. 00% 175. 0000 -12.50% 150. 0000 -25.00%
4, 000. 00 4, 000. 00 0 3, 500. 00 -500 3, 000. 00 -1, 000
193 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S. 906. 29% 214.47% 151.57%
7,950. 00 80, 000. 00 72,050 25, 000. 00 17, 050 20, 000. 00 12, 050
194 TRAFFI C CONTROL LABOR
7000. 0000 HR 30. 0000 40. 0000 33.33% 35. 7500 19.17% 35. 0000 16.67 %
210, 000. 00 280, 000. 00 70, 000 250, 250. 00 40, 250 245, 000. 00 35, 000



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 02/ 23/ 2001
* % * B| D CHECK REPORT * * = TI ME: 08: 36
PS&E JOB NO: 99A053 REVI SI ON NO : BI DS OPENED ON : Mar 7 2001
CONTRACT NO: 005983 REGON NO : 1 AWARDED ON : Mar 26 2001
VERSI ON NO : 7 WORK ORDER# : 0L3021
HY SR 090,519 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : ISﬁng Négffﬁcgégs PHASE 1 BALFOUR BEATTY CONSTRUCTI ON, MAX J. KUNEY COMPANY GUY F. ATKI NSON CONSTRUCTI ON,
S ATLANTI C STREET 231 SW 41ST ST 120 N RALPH ST PO BOX 940 98057
99A053 99202- 4795 600 NACHES AVE SW #120
PROJECT HP- NCPDP- 0519( 004, NH- 0519( 004) RENTON WA 980554930 SPOKANE WA 992020008 RENTON WA 980552267
COUNTY(S) : KI NG CONTRACTOR NUMBER : 100026 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 046000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
195 TRAFFI C CONTROL VEHI CLE
1000. 0000 DAY 45. 0000 50. 0000 11.11% 50. 0000 11.11% 25. 0000 -44. 44 %
45, 000. 00 50, 000. 00 5, 000 50, 000. 00 5, 000 25, 000. 00 -20, 000
196 TRAFFI C CONTROL SUPERVI SOR
3000. 0000 HR 38. 0000 45. 0000 18.42% 42.0000 10.53% 38. 0000 0.00%
114, 000. 00 135, 000. 00 21, 000 126, 000. 00 12, 000 114, 000. 00 0
197 CONSTRUCTI ON SI GNS CLASS A
159. 5000 e 150. 0000 250. 0000 66.67% 150. 0000 0.00% 200. 0000 33.33%
23, 925. 00 39, 875. 00 15, 950 23, 925. 00 0 31, 900. 00 7,975
OTHER | TEMS
198 | NCENTI VE EARLY COMPL. SR 90 CLOSURE
EST. 0. 00% 0.00% 0.00%
450, 000. 00 450, 000. 00 450, 000. 00 450, 000. 00
199 STRUCTURE EXCAVATI ON CLASS B I NCL. HAUL
4297. 0000 s 10. 0000 10. 0000 0. 00% 10. 5000 5.00% 6. 0000 -40.00%
42,970. 00 42,970. 00 0 45,118. 50 2,149 25, 782. 00 -17, 188
200 SHORI NG OR EXTRA EXCAVATI ON TRENCH
900. 0000 e 5. 0000 20. 0000 300. 00% 0.1000 -98.00% 6. 0000 20.00 %
4,500. 00 18, 000. 00 13, 500 90. 00 -4,410 5, 400. 00 900
201 SHORI NG OR EXTRA EXCAVATI ON CLASS B
4191. 0000 e 5. 0000 20. 0000 300. 00% 0.1000 -98.00% 11. 0000 120. 00 %
20, 955. 00 83, 820. 00 62, 865 419. 10 -20, 536 46, 101. 00 25, 146
202 GRAVEL BACKFILL FOR PI PE ZONE BEDDI NG
454, 0000 s 25. 0000 30. 0000 20.00% 31. 0000 24.00% 37.0000 48.00 %
11, 350. 00 13, 620. 00 2,270 14, 074.00 2,724 16, 798. 00 5, 448
203 GRAVEL BACKFI LL FOR DRAI N
88. 0000 s 35. 0000 40. 0000 14.29% 46. 0000 31.43% 35. 0000 0.00%
3, 080. 00 3,520. 00 440 4, 048. 00 968 3, 080. 00 0
204 PLUGG NG EXI STI NG PI PE
1. 0000 EACH 500. 0000 2, 500. 0000 400. 00 % 410. 0000 -18.00% 100. 0000 -80.00%
500. 00 2, 500. 00 2,000 410. 00 -90 100. 00 - 400
205 STRUCTURE SURVEYI NG
L.S. -50.98% -5.88% -66.67%
510, 000. 00 250, 000. 00 - 260, 000 480, 000. 00 -30, 000 170, 000. 00 - 340, 000



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 02/ 23/ 2001
* % * B| D CHECK REPORT * * = TI ME: 08: 36
PS&E JOB NO: 99A053 REVI SI ON NO : BI DS OPENED ON : Mar 7 2001
CONTRACT NO: 005983 REGON NO : 1 AWARDED ON : Mar 26 2001
VERSI ON NO : 7 WORK ORDER# : 0L3021
HY SR 090,519 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : ISﬁng Négffﬁcgégs PHASE 1 BALFOUR BEATTY CONSTRUCTI ON, MAX J. KUNEY COMPANY GUY F. ATKI NSON CONSTRUCTI ON,
S ATLANTI C STREET 231 SW 41ST ST 120 N RALPH ST PO BOX 940 98057
99A053 99202- 4795 600 NACHES AVE SW #120
PROJECT HP- NCPDP- 0519( 004, NH- 0519( 004) RENTON WA 980554930 SPOKANE WA 992020008 RENTON WA 980552267
COUNTY(S) : KI NG CONTRACTOR NUMBER : 100026 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 046000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
206 ROADWAY SURVEYI NG
L.S. -80.49% -19.51% -51.22%
205, 000. 00 40, 000. 00 - 165, 000 165, 000. 00 -40, 000 100, 000. 00 -105, 000
207  SUBSURFACE UTI LI TY EXPLORATI ON
45. 0000 EACH 250. 0000 1, 000. 0000 300. 00% 300. 0000 20.00% 300. 0000 20.00 %
11, 250. 00 45, 000. 00 33, 750 13, 500. 00 2,250 13, 500. 00 2,250
208 CEMENT CONC. S| DEWALK
6359. 0000 e 35. 0000 30. 0000 -14.29% 28. 5000 -18.57% 20. 0000 -42.86%
222, 565. 00 190, 770. 00 -31, 795 181, 231. 50 -41, 334 127, 180. 00 - 95, 385
209 CHAIN LI NK FENCE TYPE 3
585. 0000 w 25. 0000 40. 0000 60. 00 % 27.5000 10. 00 % 30. 0000 20.00 %
14, 625. 00 23, 400. 00 8, 775 16, 087. 50 1,463 17, 550. 00 2,925
210 END, CORNER, AND PULL POST FOR CHAIN LI NK FENCE
14. 0000 EACH 100. 0000 220. 0000 120.00% 72.5000 -27.50% 100. 0000 0.00%
1, 400. 00 3, 080. 00 1, 680 1, 015. 00 -385 1, 400. 00 0
211 STRUCTURAL EARTH WALL
753. 9000 e 500. 0000 250. 0000 -50. 00% 150. 0000 -70.00% 240. 0000 -52.00%
376, 950. 00 188, 475. 00 -188, 475 113, 085. 00 - 263, 865 180, 936. 00 -196, 014
212 BACKFI LL FOR STRUCTURAL EARTH WALL I NCL. HAUL
2390. 0000 s 25. 0000 30. 0000 20.00% 25. 0000 0.00% 18. 0000 -28.00%
59, 750. 00 71, 700. 00 11, 950 59, 750. 00 0 43, 020. 00 -16, 730
213 CONC. BARRI ER W TH MOMENT SLAB
323. 7000 w 600. 0000 450. 0000 -25.00% 350. 0000 -41.67% 430. 0000 -28.33%
194, 220. 00 145, 665. 00 - 48, 555 113, 295. 00 - 80, 925 139, 191. 00 -55, 029
214  PEDESTRI AN BARRI ER W TH MOMVENT SLAB
85. 5000 w 800. 0000 440. 0000 -45.00% 450. 0000 -43.75% 800. 0000 0.00%
68, 400. 00 37, 620. 00 - 30, 780 38, 475. 00 -29,925 68, 400. 00 0
215 ABANDON EXI STI NG MANHOLE
11. 0000 EACH 515. 0000 2, 000. 0000 288.35% 510. 0000 -0.97% 450. 0000 -12.62%
5, 665. 00 22, 000. 00 16, 335 5, 610. 00 -55 4, 950. 00 -715
216  ABANDON AND FILL PI PE
35. 9000 w 20. 0000 100. 0000 400. 00 % 105. 0000 425.00% 50. 0000 150. 00 %
718. 00 3, 590. 00 2,872 3, 769. 50 3, 052 1, 795. 00 1,077



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 02/ 23/ 2001
* % * B| D CHECK REPORT * * = TI ME: 08: 36
PS&E JOB NO: 99A053 REVI SI ON NO : BI DS OPENED ON : Mar 7 2001
CONTRACT NO: 005983 REGON NO : 1 AWARDED ON : Mar 26 2001
VERSI ON NO : 7 WORK ORDER# : 0L3021
HY SR 090,519 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : ISﬁng Négffﬁcgégs PHASE 1 BALFOUR BEATTY CONSTRUCTI ON, MAX J. KUNEY COMPANY GUY F. ATKI NSON CONSTRUCTI ON,
S ATLANTI C STREET 231 SW 41ST ST 120 N RALPH ST PO BOX 940 98057
99A053 99202- 4795 600 NACHES AVE SW #120
PROJECT HP- NCPDP- 0519( 004, NH- 0519( 004) RENTON WA 980554930 SPOKANE WA 992020008 RENTON WA 980552267
COUNTY(S) : KI NG CONTRACTOR NUMBER : 100026 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 046000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
217  ABANDON EXI STI NG DRAI NAGE STRUCTURE
25. 0000 EACH 300. 0000 1, 000. 0000 233.33% 410. 0000 36.67 % 320. 0000 6.67 %
7,500. 00 25, 000. 00 17, 500 10, 250. 00 2,750 8, 000. 00 500
218 CONNECTI ON TO DRAI NAGE STRUCTURE
11. 0000 EACH 300. 0000 1, 500. 0000 400. 00% 1, 100. 0000 266.67 % 1, 725. 0000 475.00 %
3, 300. 00 16, 500. 00 13, 200 12, 100. 00 8, 800 18, 975. 00 15, 675
219 DROP MANHOLE CONNECTI ON
1. 0000 EACH 250. 0000 1, 500. 0000 500. 00% 1, 850. 0000 640. 00 % 1, 450. 0000 480. 00 %
250. 00 1, 500. 00 1, 250 1, 850. 00 1, 600 1, 450. 00 1,200
220 MANHOLE TYPE 201A
13. 0000 EACH 4, 000. 0000 3, 500. 0000 -12.50% 2, 550. 0000 -36.25% 2, 650. 0000 -33.75%
52, 000. 00 45, 500. 00 -6, 500 33, 150. 00 - 18, 850 34, 450. 00 -17, 550
221  MANHOLE TYPE 202B
5. 0000 EACH 6, 600. 0000 4, 000. 0000 -39.39% 3, 850. 0000 -41.67% 4, 600. 0000 -30.30%
33, 000. 00 20, 000. 00 -13, 000 19, 250. 00 -13, 750 23, 000. 00 -10, 000
222  MANHOLE TYPE 203B
4. 0000 EACH 8, 000. 0000 5, 000. 0000 -37.50% 9, 650. 0000 20.63% 7, 600. 0000 -5.00%
32, 000. 00 20, 000. 00 -12, 000 38, 600. 00 6, 600 30, 400. 00 -1, 600
223 ADJUST CATCH BASI M
1. 0000 EACH 300. 0000 1, 500. 0000 400. 00% 510. 0000 70.00 % 200. 0000 -33.33%
300. 00 1, 500. 00 1, 200 510. 00 210 200. 00 -100
224  TEE CONNECTI ON TO CONCRETE PI PE
17. 0000 EACH 1, 400. 0000 1, 000. 0000 -28.57% 310. 0000 -77.86% 620. 0000 -55.71%
23, 800. 00 17, 000. 00 -6, 800 5,270. 00 -18, 530 10, 540. 00 -13, 260
225  TEMPORARY FENCE
1595. 0000 w 10. 0000 20. 0000 100. 00% 5. 0000 -50.00% 15. 0000 50. 00 %
15, 950. 00 31, 900. 00 15, 950 7,975. 00 -7,975 23, 925. 00 7,975
226 DELETED | TEM
0. 0100 EACH 0. 0001 0. 0000 0.00% 0. 0000 0.00% 0. 0000 0.00%
0. 00 0. 00 0 0. 00 0 0. 00 0
227  CEMENT CONCRETE PAVEMENT RESTORATI ON
3621. 0000 e 200. 0000 100. 0000 -50. 00% 50. 0000 -75.00% 45. 0000 -77.50%
724, 200. 00 362, 100. 00 -362, 100 181, 050. 00 -543, 150 162, 945. 00 -561, 255



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 02/ 23/ 2001
* % * B| D CHECK REPORT * * = TI ME: 08: 36
PS&E JOB NO: 99A053 REVI SI ON NO : BI DS OPENED ON : Mar 7 2001
CONTRACT NO: 005983 REGI ON NO AWARDED ON : Mar 26 2001
VERSI ON NO : 7 WORK ORDERY# :
HY SR 090,519 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : ISﬁng Négffﬁcgégs PHASE 1 BALFOUR BEATTY CONSTRUCTI ON, MAX J. KUNEY COMPANY GUY F. ATKI NSON CONSTRUCTI ON,
S ATLANTI C STREET 231 SW 41ST ST 120 N RALPH ST PO BOX 940 98057
99A053 99202- 4795 600 NACHES AVE SW #120
PROJECT HP- NCPDP- 0519( 004, NH- 0519( 004) RENTON WA 980554930 SPOKANE WA 992020008 RENTON WA 980552267
COUNTY(S) : KI NG CONTRACTOR NUMBER : 100026 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 046000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
228 FORCE ACCOUNT RESTORATI ON OF PFD AND CLUB PROPERTY
EST. 0. 00% 0.00% 0.00%
200, 000. 00 200, 000. 00 200, 000. 00 200, 000. 00
229 TRAI NI NG
15000. 0000 HR 2.0000 15. 0000 650. 00 % 1. 0000 -50.00% 0. 1000 -95.00%
30, 000. 00 225, 000. 00 195, 000 15, 000. 00 -15, 000 1, 500. 00 - 28,500
230 ROADSI DE CLEANUP
EST. 0. 00% 0.00% 0.00%
50, 000. 00 50, 000. 00 50, 000. 00 50, 000. 00
231 RElI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0. 00% 0.00% 0.00%
50, 000. 00 50, 000. 00 50, 000. 00 50, 000. 00
232 M NOR CHANGE
CALC 0. 00% 0.00% 0.00%
-1.00 -1.00 -1.00 -1.00
233 SPILL PREVENTI ON PLAN
L.S. 233.33% -16.67% 0.00%
3, 000. 00 10, 000. 00 7,000 2, 500. 00 -500 3, 000. 00 0
234  HEALTH AND SAFETY PLAN
L.S. 300. 00% -30.00% -40.00%
5, 000. 00 20, 000. 00 15, 000 3, 500. 00 -1, 500 3, 000. 00 -2,000
235 FORCE ACCOUNT ENVI RONMENTAL | NSPECTI ON
EST. 0. 00% 0.00% 0.00%
56, 000. 00 56, 000. 00 56, 000. 00 56, 000. 00
236 FORCE ACCOUNT HAZARDOUS MATERI AL DI SPOSAL
EST. 0. 00% 0.00% 0.00%
830, 000. 00 830, 000. 00 830, 000. 00 830, 000. 00
237  MODI FY GAS VENT
L.S. 233.33% 66.67 % 33.33%
1, 500. 00 5, 000. 00 3, 500 2, 500. 00 1, 000 2, 000. 00 500
238 PROGRESS SCHEDULE
L.S. 25.00% 150. 00 % 0.00%
20, 000. 00 25, 000. 00 5, 000 50, 000. 00 30, 000 20, 000. 00 0



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 02/ 23/ 2001
* % * B| D CHECK REPORT * * = TI ME: 08: 36
PS&E JOB NO: 99A053 REVI SI ON NO : BI DS OPENED ON : Mar 7 2001
CONTRACT NO: 005983 REGI ON NO AWARDED ON : Mar 26 2001
VERSI ON NO : 7 WORK ORDER# : 0L3021
HY SR 090,519 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : ISﬁng Négffﬁcgégs PHASE 1 BALFOUR BEATTY CONSTRUCTI ON, MAX J. KUNEY COMPANY GUY F. ATKI NSON CONSTRUCTI ON,
S ATLANTI C STREET 231 SW 41ST ST 120 N RALPH ST PO BOX 940 98057
99A053 99202- 4795 600 NACHES AVE SW #120
PROJECT HP- NCPDP- 0519( 004, NH- 0519( 004) RENTON WA 980554930 SPOKANE WA 992020008 RENTON WA 980552267
COUNTY(S) : KI NG CONTRACTOR NUMBER : 100026 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 046000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
239  TI MBER PLANKI NG
420. 0000 w 25. 0000 40. 0000 60. 00 % 13. 0000 -48.00% 19. 0000 -24.00%
10, 500. 00 16, 800. 00 6, 300 5, 460. 00 -5, 040 7,980. 00 -2,520
240 SHARED DRB COSTS - CREDIT
EST. 0. 00% 0.00% 0.00%
-10, 000. 00 -10, 000. 00 - 10, 000. 00 -10, 000. 00
241  BUMPERS
180. 0000 EACH 11. 0000 70. 0000 536. 36 % 55. 0000 400. 00 % 55. 0000 400. 00 %
1, 980. 00 12, 600. 00 10, 620 9, 900. 00 7,920 9, 900. 00 7,920
242  ELECTRI CAL DI STRI BUTI ON SYSTEM
L.S. 173.95% 208.19% 276.68%
292, 028. 00 800, 000. 00 507, 972 900, 000. 00 607, 972 1, 100, 000. 00 807, 972
243  TELEVI SI ON | NSPECTI ON
985. 0000 w 5. 0000 10. 0000 100. 00% 5. 0000 0.00% 10. 0000 100. 00 %
4,925. 00 9, 850. 00 4,925 4, 925. 00 0 9, 850. 00 4,925
244 LONG TUDI NAL JOI NT SEAL
77.0000 w 35. 0000 50. 0000 42.86% 100. 0000 185.71% 20. 0000 -42.86%
2, 695. 00 3, 850. 00 1,155 7, 700. 00 5, 005 1, 540. 00 -1, 155
245 FORCE ACCOUNT - NO SE ABATEMENT
EST. 0. 00% 0.00% 0.00%
150, 000. 00 150, 000. 00 150, 000. 00 150, 000. 00
246  PEDESTRI AN WALKWAY
50. 0000 w 75. 0000 300. 0000 300. 00% 200. 0000 166.67 % 400. 0000 433.33%
3, 750. 00 15, 000. 00 11, 250 10, 000. 00 6, 250 20, 000. 00 16, 250
247 CHAIN LI NK FENCE TYPE 1
200. 0000 w 30. 0000 40. 0000 33.33% 36. 5000 21.67% 40. 0000 33.33%
6, 000. 00 8, 000. 00 2,000 7, 300. 00 1, 300 8, 000. 00 2,000
248 CATCH BASI N TYPE 240C
4. 0000 EACH 1, 400. 0000 3, 000. 0000 114.29% 750. 0000 -46.43% 1, 300. 0000 -7.14%
5, 600. 00 12, 000. 00 6, 400 3, 000. 00 -2,600 5, 200. 00 - 400
249  PEDESTRI AN BARRI ER - WALL A
17. 0000 w 350. 0000 250. 0000 -28.57% 275. 0000 -21.43% 275. 0000 -21.43%
5, 950. 00 4, 250. 00 -1, 700 4, 675. 00 -1, 275 4, 675. 00 -1,275



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 02/ 23/ 2001
* % * B| D CHECK REPORT * * = TI ME: 08: 36
PS&E JOB NO: 99A053 REVI SI ON NO : BI DS OPENED ON : Mar 7 2001
CONTRACT NO: 005983 REGON NO : 1 AWARDED ON : Mar 26 2001
VERSI ON NO : 7 WORK ORDER# : 0L3021
HY SR 090,519 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 90 AND SR 519 BALFOUR BEATTY CONSTRUCTI ON, MAX J. KUNEY COMPANY GUY F. ATKI NSON CONSTRUCTI ON,
'SNXEE‘XE"TDIA(L: é?ggg? - PHASE 1 231 SW41ST ST 120 N RALPH ST PO BOX 940 98057
99A053 99202- 4795 600 NACHES AVE SW #120
PROJECT HP- NCPDP- 0519( 004, NH- 0519( 004) RENTON WA 980554930 SPOKANE WA 992020008 RENTON WA 980552267
COUNTY(S) : KI NG CONTRACTOR NUMBER : 100026 CONTRACTOR NUMBER : 462000 CONTRACTOR NUMBER : 046000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
250 PEDESTRI AN RAILING - WALL A
17. 0000 w 350. 0000 300. 0000 -14.29% 750. 0000 114.29% 430. 0000 22.86%
5, 950. 00 5, 100. 00 -850 12, 750. 00 6, 800 7,310. 00 1, 360
251  THROW FENCE - SKY BRI DGE
70. 0000 w 150. 0000 300. 0000 100. 00% 400. 0000 166. 67 % 260. 0000 73.33%
10, 500. 00 21, 000. 00 10, 500 28, 000. 00 17, 500 18, 200. 00 7,700
252 CONSTRUCTI ON GEOTEXTI LE FOR UNDERGROUND DRAI NAGE
520. 0000 e 5. 0000 8. 0000 60. 00% 4.1000 -18.00% 1. 0000 -80.00%
2, 600. 00 4,160. 00 1, 560 2,132.00 - 468 520. 00 -2,080
253 | LLUM NATI ON SYSTEM METRO SERVI CE
L.S. -66.67% -66.67% -66.67%
60, 000. 00 20, 000. 00 - 40, 000 20, 000. 00 - 40, 000 20, 000. 00 - 40, 000
CONTRACT TOTAL $36, 661, 319. 50 $32, 887, 455. 00 -10.29%  $33, 404, 094. 70 -8.88%  $33, 487, 784.00 -8.66%



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 02/ 23/ 2001
B * % * B| D CHECK REPORT * * = TI ME: 08: 36
PS&E JOB NO: 99A053 REVI SI ON NO : BI DS OPENED ON : Mar 7 2001
CONTRACT NO: 005983 REGON NO : 1 AWARDED ON : Mar 26 2001
VERSI ON NO : 7 WORK ORDER# : 0L3021
HY SR 090,519 e 4TH BIDDER ------- =------ 5TH BIDDER -------
TITLE : ?ﬁéﬁﬁisﬁc‘&gs PHASE 1 KI EW T PACI FI C CO. FLATI RON/ FK CONSTRUCTORS J. V.
S ATLANTI C STREET 4904 LAKE WASHI NGTON BLVD NE 11830 NE 128TH ST STE 203
99A053
PROJECT HP- NCPDP- 0519( 004, NH- 0519( 004) RENTON WA 980561057 KI RKLAND WA 980347202
COUNTY(S) : KI NG CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : JV0073
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. -5.71% 2.86%
3, 500, 000. 00 3, 300, 000. 00 - 200, 000 3, 600, 000. 00 100, 000
2 CLEARI NG AND GRUBBI NG
L.S. 100. 00% 100. 00 %
5, 000. 00 10, 000. 00 5,000 10, 000. 00 5,000
3 REMOVI NG DRAI NAGE STRUCTURE
7.0000 EACH 500. 0000 3, 000. 0000 500. 00% 225. 0000 -55.00%
3, 500. 00 21, 000. 00 17, 500 1, 575. 00 -1,925
4  REMOVI NG SANI TARY SEWER
76. 7000 w 60. 0000 370. 0000 516. 67 % 17. 0000 -71.67%
4, 602. 00 28, 379. 00 23,777 1, 303. 90 -3,298
5 REMOVAL OF STRUCTURE AND OBSTRUCTI ON
L.S. -16.67% -33.33%
600, 000. 00 500, 000. 00 -100, 000 400, 000. 00 - 200, 000
6 REMOVI NG PORTI ON OF EXI STI NG STRUCTURE - BRI DGE NO. 90/ 9S
L.S. -98.83% -63.33%
3, 000, 000. 00 35,000.00 -2,965, 000 1,100, 000. 00 -1, 900, 000
7 REMOVI NG EXI STI NG STRUCTURE SEG. CONC. RET. WALL-PIER 1
L.S. 4,500. 00% 700. 00 %
5, 000. 00 230, 000. 00 225, 000 40, 000. 00 35, 000
8 REMOVI NG EXI STI NG STRUCTURE PONY WALL
L.S. 66.67% 66.67 %
3, 000. 00 5, 000. 00 2,000 5, 000. 00 2,000
9 REMOVI NG CEMENT CONC. PAVENMENT
1321. 0000 e 25. 0000 12. 0000 -52.00% 17. 0000 -32.00%
33, 025. 00 15, 852. 00 -17,173 22,457.00 -10, 568
10 REMOVI NG CEMENT CONC. SI DEWALK
2885. 0000 e 15. 0000 6. 0000 -60.00% 9. 0000 -40.00%
43, 275. 00 17, 310. 00 - 25, 965 25, 965. 00 -17, 310
11 REMOVI NG CEMENT CONC. CURB
1341. 0000 w 4. 0000 12. 0000 200. 00% 6. 0000 50. 00 %
5, 364. 00 16, 092. 00 10, 728 8, 046. 00 2,682



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 02/ 23/ 2001

* % * B| D CHECK REPORT * * = TI ME: 08: 36
PS&E JOB NO: 99A053 REVI SI ON NO : BI DS OPENED ON : Mar 7 2001
CONTRACT NO: 005983 REGON NO : 1 AWARDED ON : Mar 26 2001
VERSI ON NO : 7 WORK ORDER# : 0L3021
W SR 090,519 e 4TH BIDDER ------- =------ 5TH BIDDER -------
TITLE : SR 90 AND SR 519 KI EW T PACI FI C CO. FLATI RON/ FK CONSTRUCTORS J. V.

| NTERMODAL ACCESS - PHASE 1

S ATLANTI C STREET 4904 LAKE WASHI NGTON BLVD NE 11830 NE 128TH ST STE 203

PROJECT : giﬁ?f,;m 0519(004, NH- 0519(004) RENTON WA 980561057 KI RKLAND WA 980347202
COUNTY(S) : KI NG CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : JV0073
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
12 REMOVI NG ASPHALT CONC. PAVEMENT
4410. 0000 e 6. 0000 6. 0000 0. 00% 3. 0000 -50.00%
26, 460. 00 26, 460. 00 0 13, 230. 00 -13, 230
13 REMOVI NG ASPHALT CONC. CURB
441. 0000 w 5. 0000 12. 0000 140. 00% 7. 0000 40.00 %
2,205. 00 5, 292. 00 3, 087 3, 087. 00 882
14 REMOVI NG GUARDRAI L
40. 0000 w 20. 0000 55. 0000 175.00% 8. 0000 -60.00%
800. 00 2, 200. 00 1, 400 320. 00 - 480
15 REMOVI NG PAINT LI NE
2760. 0000 w 1. 7500 1.1000 -37.14% 2.0000 14.29%
4,830. 00 3, 036. 00 -1,794 5,520. 00 690
16 REMOVI NG PAI NTED TRAFFI C MARKI NG
11. 0000 EACH 25. 0000 40. 0000 60. 00% 45. 0000 80. 00 %
275. 00 440. 00 165 495. 00 220
17 REMOVI NG PLASTI C TRAFFI C MARKI NG
90. 0000 EACH 30. 0000 50. 0000 66. 67 % 55. 0000 83.33%
2, 700. 00 4,500. 00 1, 800 4,950. 00 2,250
18 REMOVI NG RAI SED PAVEMENT MARKER
24. 0000 HUND 50. 0000 85. 0000 70.00% 100. 0000 100. 00 %
1, 200. 00 2, 040. 00 840 2, 400. 00 1, 200
19 REMOVI NG CHAI N LI NK FENCE
263. 0000 w 12. 0000 5. 0000 -58.33% 12. 0000 0.00%
3, 156. 00 1, 315. 00 -1, 841 3, 156. 00 0
20 REMOVAL AND DI SPOSAL OF ASBESTOS MATERI AL
L.S. -21.88% -21.88%
32, 000. 00 25, 000. 00 -7,000 25, 000. 00 -7,000
GRADI NG
21 ROADWAY EXCAVATI ON | NCL. HAUL
890. 0000 s 12. 0000 35. 0000 191.67% 30. 0000 150. 00 %
10, 680. 00 31, 150. 00 20, 470 26, 700. 00 16, 020

22 GRAVEL BORROW I NCL. HAUL
13890. 0000 t 20. 0000 16. 0000 -20.00% 19. 0000 -5.00%
277, 800. 00 222,240.00 - 55,560 263, 910. 00 -13, 890



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 02/ 23/ 2001
B * % * B| D CHECK REPORT * * = TI ME: 08: 36
PS&E JOB NO: 99A053 REVI SI ON NO : BI DS OPENED ON : Mar 7 2001
CONTRACT NO: 005983 REGON NO : 1 AWARDED ON : Mar 26 2001
VERSI ON NO : 7 WORK ORDER# : 0L3021
HY SR 090,519 e 4TH BIDDER ------- =------ 5TH BIDDER -------
TITLE : ?ﬁéﬁﬁisﬁc‘&gs PHASE 1 KI EW T PACI FI C CO. FLATI RON/ FK CONSTRUCTORS J. V.
S ATLANTI C STREET 4904 LAKE WASHI NGTON BLVD NE 11830 NE 128TH ST STE 203
99A053
PROJECT HP- NCPDP- 0519( 004, NH- 0519( 004) RENTON WA 980561057 KI RKLAND WA 980347202
COUNTY(S) : KI NG CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : JV0073
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
GRADI NG
23 EMBANKMENT COMPACTI ON
2640. 0000 s 5. 0000 3. 0000 -40.00% 3.0000 -40.00%
13, 200. 00 7,920. 00 -5, 280 7,920. 00 -5, 280
DRAI NAGE
24 GRATE | NLET TYPE 2
5. 0000 EACH 2, 000. 0000 2, 000. 0000 0. 00% 1, 600. 0000 -20.00%
10, 000. 00 10, 000. 00 0 8, 000. 00 -2,000
25 | NLET TYPE 250A
2.0000 EACH 1, 000. 0000 1, 200. 0000 20.00% 925. 0000 -7.50%
2, 000. 00 2, 400. 00 400 1, 850. 00 -150
26 UNDERDRAI N Pl PE 150 MM DI AM
598. 0000 w 35. 0000 25. 0000 -28.57% 21. 0000 -40.00%
20, 930. 00 14, 950. 00 -5,980 12, 558. 00 -8,372
STORM SEVER
27 CATCH BASI N TYPE 242A
28. 0000 EACH 1, 800. 0000 2, 300. 0000 27.78% 2, 000. 0000 11.11%
50, 400. 00 64, 400. 00 14, 000 56, 000. 00 5, 600
28 TESTI NG STORM SEVER Pl PE
1026. 5000 w 3. 0000 15. 0000 400. 00% 4.0000 33.33%
3, 079. 50 15, 397. 50 12,318 4,106. 00 1,027
29 PLAIN CONC. STORM SEVER Pl PE 200 MM DI AM
109. 5000 w 70. 0000 250. 0000 257.14% 145. 0000 107.14%
7,665. 00 27,375. 00 19, 710 15, 877. 50 8,213
30 CL. || REINF. CONC. STORM SEWER PI PE 300 MM DI AM
99. 0000 w 90. 0000 200. 0000 122.22% 160. 0000 77.78%
8, 910. 00 19, 800. 00 10, 890 15, 840. 00 6, 930
31 CL. IIl REINF. CONC. STORM SEWER Pl PE 300 MM DI AM
76. 0000 w 100. 0000 225. 0000 125. 00% 170. 0000 70. 00 %
7, 600. 00 17, 100. 00 9, 500 12, 920. 00 5,320
32 DELETED | TEM
0. 0100 EACH 0. 0001 0. 0000 0. 00% 0. 0000 0.00%
0. 00 0. 00 0 0. 00 0



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 02/ 23/ 2001

* % * B| D CHECK REPORT * * = TI ME: 08: 36
PS&E JOB NO: 99A053 REVI SI ON NO : BI DS OPENED ON : Mar 7 2001
CONTRACT NO: 005983 REGON NO : 1 AWARDED ON : Mar 26 2001
VERSI ON NO : 7 WORK ORDER# : 0L3021

W SR 090,519 e 4TH BIDDER ------- =------ 5TH BIDDER -------

TITLE : SR 90 AND SR 519 KI EW T PACI FI C CO. FLATI RON/ FK CONSTRUCTORS J. V.

| NTERMODAL ACCESS - PHASE 1

S ATLANTI C STREET 4904 LAKE WASHI NGTON BLVD NE 11830 NE 128TH ST STE 203

PROJECT : giﬁ?f,;m 0519(004, NH- 0519(004) RENTON WA 980561057 KI RKLAND WA 980347202
COUNTY(S) : KI NG CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : JV0073
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
STORM SEVER
33 CL. IIl REINF. CONC. STORM SEWER Pl PE 600 MM DI AM
199. 5000 w 200. 0000 250. 0000 25.00% 175. 0000 -12.50%
39, 900. 00 49, 875. 00 9,975 34,912. 50 - 4,988
34 CL. IIl REINF. CONC. STORM SEWER PI PE 750 MM DI AM
325. 0000 w 275. 0000 300. 0000 9. 09% 210. 0000 -23.64%
89, 375. 00 97, 500. 00 8,125 68, 250. 00 -21,125
35 CL. IIl REINF. CONC. STORM SEWER Pl PE 900 MM DI AM
61. 5000 w 300. 0000 350. 0000 16.67% 275. 0000 -8.33%
18, 450. 00 21, 525. 00 3,075 16, 912. 50 -1,538
36 DUCTILE | RON STORM SEWER Pl PE 200 MM DI AM
51. 5000 w 200. 0000 170. 0000 -15.00% 155. 0000 -22.50%
10, 300. 00 8, 755. 00 -1, 545 7,982.50 -2,318
37 DUCTILE | RON STORM SEWER Pl PE 300 MM DI AM
93. 0000 w 250. 0000 190. 0000 -24.00% 175. 0000 -30.00%
23, 250. 00 17, 670. 00 -5,580 16, 275. 00 -6,975
38  DUCTILE | RON STORM SEWER Pl PE 900 MM DI AM
20. 5000 w 900. 0000 500. 0000 -44. 44% 635. 0000 -29.44%
18, 450. 00 10, 250. 00 -8,200 13, 017.50 -5,433

SANI TARY SEVER
39 SEWER CLEANOUT

3. 0000 EACH 400. 0000 3, 000. 0000 650. 00% 1, 725. 0000 331.25%
1, 200. 00 9, 000. 00 7, 800 5,175.00 3,975
40 TESTI NG SEWER PI PE

294. 0000 hg 3. 0000 15. 0000 400. 00% 3. 0000 0. 00 %
882. 00 4,410. 00 3,528 882. 00 0

41 CL. V REINF. CONC. SEWER PI PE 600 MM DI AM
259. 5000 hg 220. 0000 260. 0000 18.18% 200. 0000 -9.09%
57,090. 00 67,470. 00 10, 380 51, 900. 00 -5,190

42 DUCTI LE | RON SEVER PI PE 600 MM DI AM
34. 5000 hg 600. 0000 300. 0000 -50. 00% 460. 0000 -23.33%
20, 700. 00 10, 350. 00 -10, 350 15, 870. 00 -4,830



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 02/ 23/ 2001
B * % * B| D CHECK REPORT * * = TI ME: 08: 36
PS&E JOB NO: 99A053 REVI SI ON NO : BI DS OPENED ON : Mar 7 2001
CONTRACT NO: 005983 REGON NO : 1 AWARDED ON : Mar 26 2001
VERSI ON NO : 7 WORK ORDER# : 0L3021
HY SR 090,519 e 4TH BIDDER ------- =------ 5TH BIDDER -------
TITLE : ?ﬁéﬁﬁisﬁc‘&gs PHASE 1 KI EW T PACI FI C CO. FLATI RON/ FK CONSTRUCTORS J. V.
S ATLANTI C STREET 4904 LAKE WASHI NGTON BLVD NE 11830 NE 128TH ST STE 203
99A053
PROJECT HP- NCPDP- 0519( 004, NH- 0519( 004) RENTON WA 980561057 KI RKLAND WA 980347202
COUNTY(S) : KI NG CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : JV0073
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
WATER LI NES
43 GATE VALVE 100 MM
1. 0000 EACH 450. 0000 800. 0000 77.78% 255. 0000 -43.33%
450. 00 800. 00 350 255. 00 -195
44 GATE VALVE 150 MM
1. 0000 EACH 550. 0000 900. 0000 63.64% 325. 0000 -40.91%
550. 00 900. 00 350 325. 00 -225
45 GATE VALVE 200 MMV
1. 0000 EACH 700. 0000 1, 000. 0000 42.86% 475. 0000 -32.14%
700. 00 1, 000. 00 300 475. 00 -225
46 GATE VALVE 250 MM
1. 0000 EACH 1, 000. 0000 1, 200. 0000 20.00% 805. 0000 -19.50%
1, 000. 00 1, 200. 00 200 805. 00 -195
47 COMB. Al R RELEASE/ Al R VACUUM VALVE ASSEMBLY 25 MM
1. 0000 EACH 1, 100. 0000 2, 500. 0000 127.27% 2,300. 0000 109. 09 %
1, 100. 00 2, 500. 00 1, 400 2,300. 00 1, 200
48 HYDRANT ASSEMBLY
4. 0000 EACH 1, 400. 0000 5, 000. 0000 257.14% 2, 875. 0000 105. 36 %
5, 600. 00 20, 000. 00 14, 400 11, 500. 00 5,900
49 DUCTILE | RON PI PE FOR WATER MAIN 100 MM DI AM
6. 0000 w 130. 0000 300. 0000 130.77% 400. 0000 207.69%
780. 00 1, 800. 00 1,020 2, 400. 00 1,620
50 DUCTILE | RON PI PE FOR WATER MAIN 150 MM DI AM
33. 0000 w 145. 0000 350. 0000 141.38% 415. 0000 186.21%
4, 785. 00 11, 550. 00 6, 765 13, 695. 00 8,910
51 DUCTILE | RON PI PE FOR WATER MAI N 200 MM DI AM
2.0000 w 150. 0000 900. 0000 500. 00% 520. 0000 246.67%
300. 00 1, 800. 00 1, 500 1, 040. 00 740
52 DUCTILE | RON PI PE FOR WATER MAI N 250 MM DI AM
14. 0000 w 155. 0000 500. 0000 222.58% 635. 0000 309.68%
2,170. 00 7, 000. 00 4,830 8, 890. 00 6, 720
53 DUCTILE | RON PI PE FOR WATER MAI N 300 MM DI AM
331. 0000 w 165. 0000 600. 0000 263.64% 300. 0000 81.82%
54, 615. 00 198, 600. 00 143, 985 99, 300. 00 44,685



DOT_RGGBO01 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 02/ 23/ 2001

* % * Bl D CHECK REPORT * * * TI ME: 08: 36
PS&E JOB NO: 99A053 REVI SI ON NO : BI DS OPENED ON : Mar 7 2001
CONTRACT NO: 005983 REGON NO :1 AWARDED ON : Mar 26 2001
VERSION NO : 7 WORK ORDER# : 0L3021

4TH Bl DDER

HWY : SR 090, 519 5TH BI DDER

TITLE : ?ﬁéﬁﬁisﬁc‘&gs PHASE 1 KI EW T PACI FI C CO. FLATI RON/ FK CONSTRUCTORS J. V.
S ATLANTI C STREET 4904 LAKE WASHI NGTON BLVD NE 11830 NE 128TH ST STE 203
99A053

PROJECT HP- NCPDP- 0519( 004, NH- 0519( 004) RENTON WA 980561057 KI RKLAND WA 980347202

COUNTY(S) : KI NG CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : JV0073

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
STRUCTURE
54 STRUCTURE EXCAVATI ON CLASS A | NCL. HAUL
974. 0000 s 25. 0000 60. 0000 140. 00% 23.0000 -8.00%
24, 350. 00 58, 440. 00 34, 090 22,402. 00 -1,948
55 SHORI NG OR EXTRA EXCAVATION CL. A
L.S. -34.07% 284.62%
45, 500. 00 30, 000. 00 -15, 500 175, 000. 00 129, 500
56 GRAVEL BACKFILL FOR WALL
770. 0000 s 35. 0000 65. 0000 85.71% 45. 0000 28.57%
26, 950. 00 50, 050. 00 23,100 34, 650. 00 7,700
57 SO L EXCAVATI ON FOR SHAFT | NCLUDI NG HAUL
6889. 0000 s 300. 0000 150. 0000 -50. 00% 200. 0000 -33.33%
2,066, 700. 00 1,033,350.00 -1,033,350 1, 377, 800. 00 - 688, 900
58  SHORI NG OR EXTRA EXCAVATION CL. A - FOR SHAFT
L.S. -94.44% -100. 00 %
180, 000. 00 10, 000. 00 -170, 000 1.45 -179, 999
59  FURNI SHI NG PERMANENT CASI NG FOR 3. 050 DI AM SHAFT
151. 0000 w 300. 0000 1, 100. 0000 266.67% 10. 0000 -96.67%
45, 300. 00 166, 100. 00 120, 800 1, 510. 00 - 43,790
60  FURNI SHI NG PERMANENT CASI NG FOR 2. 440 DI AM SHAFT
551. 0000 w 250. 0000 750. 0000 200. 00% 10. 0000 -96.00%
137, 750. 00 413, 250. 00 275, 500 5,510. 00 -132, 240
61  FURNI SHI NG PERMANENT CASI NG FOR 2.135 DI AM SHAFT
219. 0000 w 250. 0000 700. 0000 180. 00% 10. 0000 -96.00%
54, 750. 00 153, 300. 00 98, 550 2,190. 00 -52,560
62  FURNI SHI NG PERMANENT CASI NG FOR 1.830 DI AM SHAFT
136. 0000 w 175. 0000 450. 0000 157.14% 10. 0000 -94.29%
23, 800. 00 61, 200. 00 37, 400 1, 360. 00 - 22,440
63  FURNI SHI NG PERMANENT CASI NG FOR 1.220 DI AM SHAFT
66. 0000 w 150. 0000 350. 0000 133.33% 10. 0000 -93.33%
9, 900. 00 23, 100. 00 13, 200 660. 00 -9, 240
64  PLACI NG PERMANENT CASI NG FOR 3.050 DI AM SHAFT
12. 0000 EACH 4, 000. 0000 2, 500. 0000 -37.50% 25, 000. 0000 525.00 %
48, 000. 00 30, 000. 00 -18, 000 300, 000. 00 252, 000



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 02/ 23/ 2001

* % * B| D CHECK REPORT * * = TI ME: 08: 36
PS&E JOB NO: 99A053 REVI SI ON NO : BI DS OPENED ON : Mar 7 2001
CONTRACT NO: 005983 REGON NO : 1 AWARDED ON : Mar 26 2001
VERSI ON NO : 7 WORK ORDER# : 0L3021
HY SR 090,519 e 4TH BIDDER ------- =------ 5TH BIDDER -------
TITLE : ?ﬁéﬁﬁisﬁc‘&gs PHASE 1 KI EW T PACI FI C CO. FLATI RON/ FK CONSTRUCTORS J. V.
S ATLANTI C STREET 4904 LAKE WASHI NGTON BLVD NE 11830 NE 128TH ST STE 203
99A053
PROJECT - HP- NCPDP- 0519( 004, NH- 0519(004) RENTON WA 980561057 KI RKLAND WA 980347202
COUNTY(S) : KI NG CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : JV0073
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
STRUCTURE
65 PLACI NG PERMANENT CASI NG FOR 2. 440 DI AM SHAFT
32.0000 EACH 3, 000. 0000 2, 100. 0000 -30.00% 20, 000. 0000 566. 67 %
96, 000. 00 67, 200. 00 - 28, 800 640, 000. 00 544, 000
66  PLACI NG PERMANENT CASI NG FOR 2. 135 DI AM SHAFT
15. 0000 EACH 2, 000. 0000 2, 000. 0000 0. 00% 20, 000. 0000 900. 00 %
30, 000. 00 30, 000. 00 0 300, 000. 00 270, 000
67  PLACI NG PERMANENT CASI NG FOR 1.830 DI AM SHAFT
9. 0000 EACH 1, 500. 0000 1, 800. 0000 20.00% 15, 000. 0000 900. 00 %
13, 500. 00 16, 200. 00 2,700 135, 000. 00 121, 500
68  PLACI NG PERMANENT CASI NG FOR 1.220 DI AM SHAFT
3. 0000 EACH 1, 000. 0000 2, 000. 0000 100. 00% 10, 000. 0000 900. 00 %
3, 000. 00 6, 000. 00 3,000 30, 000. 00 27,000
69 CSL ACCESS TUBE
12293. 0000 w 8. 0000 12. 0000 50.00% 10. 0000 25.00 %
98, 344. 00 147, 516. 00 49,172 122, 930. 00 24,586
70 FURNI SHI NG AND DRI VI NG CONCRETE TEST PI LE
1. 0000 EACH 10, 000. 0000 8, 000. 0000 -20.00% 7, 500. 0000 -25.00%
10, 000. 00 8, 000. 00 -2,000 7, 500. 00 -2,500
71 FURNI SHI NG CONC. PI LI NG 455 DI AM
16. 0000 w 200. 0000 60. 0000 -70.00% 175. 0000 -12.50%
3, 200. 00 960. 00 -2,240 2, 800. 00 - 400
72 DRIVING CONC. PILE 455 DI AM
1. 0000 EACH 3, 000. 0000 5, 400. 0000 80.00% 5, 000. 0000 66.67 %
3, 000. 00 5, 400. 00 2, 400 5, 000. 00 2,000
73 EPOXY- COATED ST. REINF. BAR FOR BRI DGE
361. 0000 kg 1. 5000 1.2000 -20.00% 1. 3000 -13.33%
541. 50 433. 20 -108 469. 30 -72
74 ST. REINF. BAR FOR BRI DGE
385865. 0000 kg 1. 0000 0. 9000 -10.00% 1. 0000 0.00%
385, 865. 00 347, 278.50 - 38,587 385, 865. 00 0

75 ST. REINF. BAR FOR CRASH WALL
11000. 0000 kg 1. 0000 0. 9000 -10.00% 1. 0000 0. 00 %
11, 000. 00 9, 900. 00 -1, 100 11, 000. 00 0



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 02/ 23/ 2001
B * % * B| D CHECK REPORT * * = TI ME: 08: 36
PS&E JOB NO: 99A053 REVI SI ON NO : BI DS OPENED ON : Mar 7 2001
CONTRACT NO: 005983 REGON NO : 1 AWARDED ON : Mar 26 2001
VERSI ON NO : 7 WORK ORDER# : 0L3021
HY SR 090,519 e 4TH BIDDER ------- =------ 5TH BIDDER -------
TITLE : ?ﬁéﬁﬁisﬁc‘&gs PHASE 1 KI EW T PACI FI C CO. FLATI RON/ FK CONSTRUCTORS J. V.
S ATLANTI C STREET 4904 LAKE WASHI NGTON BLVD NE 11830 NE 128TH ST STE 203
99A053
PROJECT HP- NCPDP- 0519( 004, NH- 0519( 004) RENTON WA 980561057 KI RKLAND WA 980347202
COUNTY(S) : KI NG CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : JV0073
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
STRUCTURE
76 ST. REINF. BAR FOR WALL A
7000. 0000 kg 1. 0000 0. 9000 -10.00% 1. 0000 0.00%
7, 000. 00 6, 300. 00 -700 7, 000. 00 0
77 ST. REINF. BAR FOR WALL B
800. 0000 kg 1. 0000 0. 9000 -10.00% 1. 0000 0.00%
800. 00 720. 00 -80 800. 00 0
78 ST. REINF. BAR FOR SHAFT
748605. 0000 kg 1. 0000 0. 9000 -10.00% 1. 0000 0.00%
748, 605. 00 673, 744. 50 -74, 861 748, 605. 00 0
79 CONC. CLASS 28 FOR CRASH WALL
128. 0000 s 300. 0000 400. 0000 33.33% 350. 0000 16.67 %
38, 400. 00 51, 200. 00 12, 800 44,800. 00 6, 400
80 CONC. CLASS 28 FOR WALL A
80. 0000 s 300. 0000 300. 0000 0. 00% 450. 0000 50. 00 %
24, 000. 00 24, 000. 00 0 36, 000. 00 12, 000
81 CONC. CLASS 28 FOR WALL B
12. 0000 s 300. 0000 400. 0000 33.33% 750. 0000 150. 00 %
3, 600. 00 4,800. 00 1, 200 9, 000. 00 5, 400
82 CONC. CLASS 28 FOR BRI DGE
2660. 0000 s 400. 0000 475. 0000 18.75% 500. 0000 25.00 %
1, 064, 000. 00 1, 263, 500. 00 199, 500 1, 330, 000. 00 266, 000
83  CONC. CLASS 28P FOR SHAFT
6719. 0000 s 175. 0000 140. 0000 -20.00% 175. 0000 0.00%
1,175, 825. 00 940, 660. 00 - 235,165 1,175, 825. 00 0
84 DEFI Cl ENT STRENGTH CONC. PRI CE ADJUSTMENT
CALC 0. 00% 0.00%
7.00 7.00 7.00
85 STRUCTURAL CARBON STEEL
L.S. 737.32% 79.43%
418, 000. 00 3,500, 000.00 3,082, 000 750, 000. 00 332, 000
86 STRUCTURAL LOW ALLOY STEEL
L.S. -39.13% -4.35%
5, 750, 000. 00 3,500, 000. 00 -2, 250, 000 5,500, 000. 00 - 250, 000



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 02/ 23/ 2001

* % * B| D CHECK REPORT * * = TI ME: 08: 36
PS&E JOB NO: 99A053 REVI SI ON NO : BI DS OPENED ON : Mar 7 2001
CONTRACT NO: 005983 REGON NO : 1 AWARDED ON : Mar 26 2001
VERSI ON NO : 7 WORK ORDER# : 0L3021
WY SR 090,519 e 4TH BIDDER ------- --=----- 5TH BIDDER -------
TITLE : ISﬁng Négffﬁcgégs PHASE 1 KI EW T PACI FI C CO. FLATI RON/ FK CONSTRUCTORS J. V.
S ATLANTI C STREET 4904 LAKE WASHI NGTON BLVD NE 11830 NE 128TH ST STE 203
99A053
PROJECT - HP- NCPDP- 0519( 004, NH- 0519(004) RENTON WA 980561057 KI RKLAND WA 980347202
COUNTY(S) : KI NG CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : JV0073
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
STRUCTURE
87 SPHERI CAL BEARI NG - SUPERSTR.
12. 0000 EACH 10, 000. 0000 1, 600. 0000 -84.00% 10, 000. 0000 0.00%
120, 000. 00 19, 200. 00 -100, 800 120, 000. 00 0
88 SUPERSTRUCTURE - PHASE 1 - EB 2
L.S. 28.55% 30.18%
1, 650, 000. 00 2,121, 000. 00 471, 000 2, 148, 000. 00 498, 000
89 SUPERSTRUCTURE - PHASE 1 - E-S RAMP
L.S. 20.00% 8. 00 %
500, 000. 00 600, 000. 00 100, 000 540, 000. 00 40, 000
90 SUPERSTRUCTURE - PHASE 1 - N-E RAMP
L.S. 14.29% 30.00%
350, 000. 00 400, 000. 00 50, 000 455, 000. 00 105, 000
91 SUPERSTRUCTURE - PHASE 1 - E-N RAMP
L.S. 9.09% 32.73%
275, 000. 00 300, 000. 00 25, 000 365, 000. 00 90, 000
92 SUPERSTRUCTURE - PHASE 1 - S-E RAMP
L.S. 7.69% 46.15%
650, 000. 00 700, 000. 00 50, 000 950, 000. 00 300, 000
93 ROADWAY DECK - PHASE 1 - EB 1
L.S. 25.00% 0.00%
1, 400, 000. 00 1, 750, 000. 00 350, 000 1, 400, 000. 00 0
94 ROADWAY DECK - PHASE 1 - EB 3
L.S. -15.79% -2.63%
1, 900, 000. 00 1, 600, 000. 00 -300, 000 1, 850, 000. 00 -50, 000
95  COLUWNS JACKETING - PIER 16
L.S. 50. 00% 190. 00 %
50, 000. 00 75, 000. 00 25, 000 145, 000. 00 95, 000
96  REMOVI NG OBSTRUCTI ONS
EST. 0. 00% 0.00%
415, 000. 00 415, 000. 00 415, 000. 00

97 CONDUI T PIPE 53 MM DI AM
72.0000 hg 25. 0000 20. 0000 -20.00% 10. 0000 -60. 00 %
1, 800. 00 1, 440. 00 - 360 720. 00 -1,080



DOT_RGGBO1

PS&E JOB NO: 99A053 REVI SI ON NO :
CONTRACT NO: 005983 REG ON NO : 1
VERSION NO : 7 WORK ORDER# : 0L3021

HWY : SR 090, 519

Bl D CHECK REPORT * * *

4TH Bl DDER

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

BI DS OPENED ON : Mar

5TH BI DDER

DATE: 02/ 23/2001
TI ME: 08: 36

7 2001
AWARDED ON : Mar 26 2001

TITLE : ?ﬁéﬁﬁisﬁc‘&gs PHASE 1 KI EW T PACI FI C CO. FLATI RON/ FK CONSTRUCTORS J. V.
S ATLANTI C STREET 4904 LAKE WASHI NGTON BLVD NE 11830 NE 128TH ST STE 203
99A053

PROJECT HP- NCPDP- 0519( 004, NH- 0519( 004) RENTON WA 980561057 KI RKLAND WA 980347202

COUNTY(S) : KI NG CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : JV0073

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
STRUCTURE
98 TRAFFI C BARRI ER
16. 0000 w 250. 0000 200. 0000 -20.00% 330. 0000 32.00%
4, 000. 00 3, 200. 00 - 800 5, 280. 00 1,280
99 DELETED | TEM
0. 0100 EACH 0. 0001 0. 0000 0. 00% 0. 0000 0.00%
0. 00 0. 00 0 0. 00 0
100 FI RE PROTECTI ON SYSTEM
L.S. -6.98% -6.98%
215, 000. 00 200, 000. 00 -15, 000 200, 000. 00 -15, 000
SURFACI NG
101 BALLAST
140. 0000 t 15. 0000 25. 0000 66.67% 12. 0000 -20.00%
2, 100. 00 3, 500. 00 1, 400 1, 680. 00 -420
102 CRUSHED SURFACI NG BASE COURSE
4196. 0000 t 25. 0000 16. 0000 -36.00% 19. 0000 -24.00%
104, 900. 00 67, 136. 00 -37,764 79, 724. 00 -25,176
103 CRUSHED SURFACI NG TOP COURSE
5833. 0000 t 15. 0000 17. 0000 13.33% 20. 0000 33.33%
87, 495. 00 99, 161. 00 11, 666 116, 660. 00 29, 165
LI QUI D ASPHALT
104 ASPHALT FOR TACK COAT
5. 1000 t 500. 0000 275. 0000 -45.00% 300. 0000 -40.00%
2, 550. 00 1, 402. 50 -1, 148 1, 530. 00 -1, 020
105 ANTI - STRI PPI NG ADDI TI VE
EST. 0. 00% 0.00%
4,830. 00 4,830. 00 4,830. 00
CEMENT CONCRETE PAVENMENT
106 CEMENT CONC. PAVEMENT
973. 1000 s 250. 0000 215. 0000 -14.00% 185. 0000 -26.00%
243, 275. 00 209, 216. 50 -34, 059 180, 023. 50 -63, 252
107 RI DE SMOOTHNESS COMPLI ANCE ADJUSTNMENT
CALC 0. 00% 0.00%
18, 800. 00 18, 800. 00 18, 800. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 02/ 23/ 2001
B * % * B| D CHECK REPORT * * = TI ME: 08: 36
PS&E JOB NO: 99A053 REVI SI ON NO : BI DS OPENED ON : Mar 7 2001
CONTRACT NO: 005983 REGON NO : 1 AWARDED ON : Mar 26 2001
VERSI ON NO : 7 WORK ORDER# : 0L3021
HY SR 090,519 e 4TH BIDDER ------- =------ 5TH BIDDER -------
TITLE : ?ﬁéﬁﬁisﬁc‘&gs PHASE 1 KI EW T PACI FI C CO. FLATI RON/ FK CONSTRUCTORS J. V.
S ATLANTI C STREET 4904 LAKE WASHI NGTON BLVD NE 11830 NE 128TH ST STE 203
99A053
PROJECT HP- NCPDP- 0519( 004, NH- 0519( 004) RENTON WA 980561057 KI RKLAND WA 980347202
COUNTY(S) : KI NG CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : JV0073
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
CEMENT CONCRETE PAVENMENT
108 PORTLAND CEMENT CONC. COMPLI ANCE ADJUSTMENT
CALC 0. 00% 0.00%
-6.00 -6.00 -6.00
109 CEMENT CONC. APPROACH 14 DAY
73. 0000 e 40. 0000 45. 0000 12.50% 45. 0000 12.50 %
2,920. 00 3, 285. 00 365 3, 285. 00 365
110 BRI DGE APPROACH SLAB
396. 5000 e 190. 0000 200. 0000 5.26% 75. 0000 -60.53%
75, 335. 00 79, 300. 00 3,965 29, 737.50 - 45,598
111 EPOXY- COATED TIE BAR W TH DRI LL HOLE
47.0000 EACH 20. 0000 20. 0000 0. 00% 25. 0000 25.00 %
940. 00 940. 00 0 1,175. 00 235
ASPHALT CONCRETE PAVEMENT
112 PLANI NG Bl TUM NOUS PAVENMENT
9470. 0000 e 5. 0000 2.5000 -50.00% 4.0000 -20.00%
47, 350. 00 23, 675. 00 -23,675 37, 880. 00 -9,470
113  SELF- ADHERI NG RUBBERI ZED ASPHALT MEMBRANE
1265. 0000 e 20. 0000 7.0000 -65.00% 15. 0000 -25.00%
25, 300. 00 8, 855. 00 - 16, 445 18, 975. 00 -6, 325
114 ASPHALT CONC. PAVEMENT CL.
878. 0000 t 70. 0000 53. 0000 -24.29% 53. 0000 -24.29%
61, 460. 00 46, 534. 00 -14, 926 46, 534. 00 -14, 926
115 ASPHALT CONC. PAVEMENT CL. A PG 64 - 2:
3945. 0000 t 60. 0000 44,0000 -26.67% 44.0000 -26.67%
236, 700. 00 173, 580. 00 -63,120 173, 580. 00 -63,120
116 JOB M X COWPLI ANCE PRI CE ADJUSTMENT
CALC 0. 00% 0.00%
8, 700. 00 8, 700. 00 8, 700. 00
117 COMPACTI ON PRI CE ADJUSTMENT
CALC 0. 00% 0.00%
5, 900. 00 5, 900. 00 5, 900. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 02/ 23/ 2001
B * % * B| D CHECK REPORT * * = TI ME: 08: 36
PS&E JOB NO: 99A053 REVI SI ON NO : BI DS OPENED ON : Mar 7 2001
CONTRACT NO: 005983 REGON NO : 1 AWARDED ON : Mar 26 2001
VERSI ON NO : 7 WORK ORDER# : 0L3021
HY SR 090,519 e 4TH BIDDER ------- =------ 5TH BIDDER -------
TITLE : ?ﬁéﬁﬁisﬁc‘&gs PHASE 1 KI EW T PACI FI C CO. FLATI RON/ FK CONSTRUCTORS J. V.
S ATLANTI C STREET 4904 LAKE WASHI NGTON BLVD NE 11830 NE 128TH ST STE 203
99A053
PROJECT HP- NCPDP- 0519( 004, NH- 0519( 004) RENTON WA 980561057 KI RKLAND WA 980347202
COUNTY(S) : KI NG CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : JV0073
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
| RRI GATI ON AND WATER DI STRI BUTI ON
118 | RRI GATI ON SYSTEM
L.S. 25.00% -25.00%
20, 000. 00 25, 000. 00 5,000 15, 000. 00 -5, 000
EROSI ON CONTROL AND PLANTI NG
119 TOPSO L TYPE A
200. 0000 s 28. 0000 65. 0000 132.14% 50. 0000 78.57%
5, 600. 00 13, 000. 00 7,400 10, 000. 00 4,400
120 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST. 0. 00% 0.00%
75, 000. 00 75, 000. 00 75, 000. 00
121  PSIPE KI NNI KI NNI CK, NO. 1 CONTAI NER
300. 0000 EACH 6. 0000 12. 0000 100. 00% 8. 0000 33.33%
1, 800. 00 3, 600. 00 1, 800 2, 400. 00 600
122 PSI PE KOUSA DOGWOOD, 2M HT.
2.0000 EACH 41. 0000 300. 0000 631.71% 165. 0000 302. 44 %
82.00 600. 00 518 330. 00 248
123 PSI PE OREGON GRAPE, NO. 1 CONTAI NER
23. 0000 EACH 20. 0000 20. 0000 0. 00% 8. 0000 -60.00%
460. 00 460. 00 0 184. 00 -276
124 PSIPE SALAL, NO. 1 CONTAI NER
150. 0000 EACH 11. 0000 12. 0000 9. 09% 8. 0000 -27.27%
1, 650. 00 1, 800. 00 150 1, 200. 00 - 450
125 PSI PE SHORE PI NE, 2M HT.
5. 0000 EACH 45. 0000 300. 0000 566. 67 % 35. 0000 -22.22%
225.00 1, 500. 00 1,275 175. 00 -50
126 PSIPE W TCH HAZEL, 1M HT.
4. 0000 EACH 25. 0000 70. 0000 180. 00% 75. 0000 200. 00 %
100. 00 280. 00 180 300. 00 200
127 PSIPE VI NE MAPLE, 1M HT.
41. 0000 EACH 21. 0000 50. 0000 138.10% 35. 0000 66.67 %
861. 00 2, 050. 00 1,189 1, 435. 00 574
128 BARK OR WOOD CHI P MULCH
10. 0000 s 40. 0000 60. 0000 50. 00% 45. 0000 12.50 %
400. 00 600. 00 200 450. 00 50



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 02/ 23/ 2001
B * % * B| D CHECK REPORT * * = TI ME: 08: 36
PS&E JOB NO: 99A053 REVI SI ON NO : BI DS OPENED ON : Mar 7 2001
CONTRACT NO: 005983 REGON NO : 1 AWARDED ON : Mar 26 2001
VERSI ON NO : 7 WORK ORDER# : 0L3021
HY SR 090,519 e 4TH BIDDER ------- =------ 5TH BIDDER -------
TITLE : ?ﬁéﬁﬁisﬁc‘&gs PHASE 1 KI EW T PACI FI C CO. FLATI RON/ FK CONSTRUCTORS J. V.
S ATLANTI C STREET 4904 LAKE WASHI NGTON BLVD NE 11830 NE 128TH ST STE 203
99A053
PROJECT HP- NCPDP- 0519( 004, NH- 0519( 004) RENTON WA 980561057 KI RKLAND WA 980347202
COUNTY(S) : KI NG CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : JV0073
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
EROSI ON CONTROL AND PLANTI NG
129  ESC LEAD
1300. 0000 HR 30. 0000 5. 0000 -83.33% 40. 0000 33.33%
39, 000. 00 6, 500. 00 -32,500 52, 000. 00 13, 000
130 STREET CLEANI NG
700. 0000 HR 75. 0000 120. 0000 60. 00% 100. 0000 33.33%
52, 500. 00 84, 000. 00 31, 500 70, 000. 00 17, 500
131  STORM DRAI N PROTECTI ON | NSERT
52. 0000 EACH 25. 0000 175. 0000 600. 00% 60. 0000 140. 00 %
1, 300. 00 9, 100. 00 7,800 3,120. 00 1,820
TRAFFI C
132 CEMENT CONC. BARRI ER CURB
329. 0000 w 80. 0000 35. 0000 -56.25% 70. 0000 -12.50%
26, 320. 00 11, 515. 00 - 14, 805 23, 030. 00 -3,290
133 | NTEGRAL CEMENT CONC. BARRI ER CURB
293. 0000 w 40. 0000 40. 0000 0. 00% 80. 0000 100. 00 %
11, 720. 00 11, 720. 00 0 23, 440. 00 11, 720
134 DELETED | TEM
0. 0100 EACH 0. 0001 0. 0000 0. 00% 0. 0000 0.00%
0. 00 0. 00 0 0. 00 0
135 TYPE X CEMENT CONC. CURB
117. 4000 w 130. 0000 15. 0000 -88.46% 23. 0000 -82.31%
15, 262. 00 1,761.00 -13,501 2,700. 20 -12,562
136  MODI FI ED CEMENT CONC. BARRI ER CURB
1266. 0000 w 50. 0000 60. 0000 20.00% 17. 0000 -66.00%
63, 300. 00 75, 960. 00 12, 660 21, 522.00 -41,778
137 PRECAST CONC. BARRI ER TYPE 2
118. 0000 w 80. 0000 60. 0000 -25.00% 80. 0000 0.00%
9, 440. 00 7, 080. 00 -2,360 9, 440. 00 0
138 TEMPORARY CONC. BARRI ER
3208. 0000 w 40. 0000 20. 0000 -50.00% 42.0000 5.00 %
128, 320. 00 64, 160. 00 -64, 160 134, 736. 00 6, 416
139 REMOVI NG AND RESETTI NG EXI STI NG PERMANENT BARRI ER
394. 0000 w 8. 0000 10. 0000 25.00% 25. 0000 212.50%
3,152. 00 3, 940. 00 788 9, 850. 00 6, 698



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 02/ 23/ 2001
B * % * B| D CHECK REPORT * * = TI ME: 08: 36
PS&E JOB NO: 99A053 REVI SI ON NO : BI DS OPENED ON : Mar 7 2001
CONTRACT NO: 005983 REGON NO : 1 AWARDED ON : Mar 26 2001
VERSI ON NO : 7 WORK ORDER# : 0L3021
HY SR 090,519 e 4TH BIDDER ------- =------ 5TH BIDDER -------
TITLE : ?ﬁéﬁﬁisﬁc‘&gs PHASE 1 KI EW T PACI FI C CO. FLATI RON/ FK CONSTRUCTORS J. V.
S ATLANTI C STREET 4904 LAKE WASHI NGTON BLVD NE 11830 NE 128TH ST STE 203
99A053
PROJECT HP- NCPDP- 0519( 004, NH- 0519( 004) RENTON WA 980561057 KI RKLAND WA 980347202
COUNTY(S) : KI NG CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : JV0073
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
140 REMOVI NG AND RESETTI NG PERVANENT BARRI ER W TH FENCE
394. 0000 w 20. 0000 10. 0000 -50.00% 28. 0000 40.00 %
7, 880. 00 3, 940. 00 -3, 940 11, 032. 00 3,152
141 TEMPORARY | MPACT ATTENUATOR
3. 0000 EACH 6, 000. 0000 8, 000. 0000 33.33% 6, 000. 0000 0.00 %
18, 000. 00 24, 000. 00 6, 000 18, 000. 00 0
142 PERMANENT | MPACT ATTENUATOR
2.0000 EACH 20, 000. 0000 35, 000. 0000 75.00% 18, 000. 0000 -10.00%
40, 000. 00 70, 000. 00 30, 000 36, 000. 00 - 4,000
143 REPAI R | MPACT ATTENUATOR
EST. 0. 00% 0.00%
6, 000. 00 6, 000. 00 6, 000. 00
144 TRUCK MOUNTED | MPACT ATTENUATOR
5. 0000 EACH 5, 800. 0000 15, 000. 0000 158.62% 9, 200. 0000 58. 62 %
29, 000. 00 75, 000. 00 46, 000 46, 000. 00 17, 000
145 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
930. 0000 HR 45. 0000 50. 0000 11.11% 45. 0000 0.00%
41, 850. 00 46, 500. 00 4,650 41, 850. 00 0
146 PAINT LI NE
5550. 0000 w 0. 2000 0. 4000 100. 00% 0. 5000 150. 00 %
1, 110. 00 2,220. 00 1,110 2,775.00 1, 665
147 PAINTED W DE LI NE
700. 0000 w 0. 7500 1. 0000 33.33% 1. 0000 33.33%
525. 00 700. 00 175 700. 00 175
148 PLASTI C CROSSWALK LI NE
86. 0000 e 20. 0000 35. 0000 75.00% 40. 0000 100. 00 %
1, 720. 00 3, 010. 00 1,290 3, 440. 00 1,720
149 PAINTED STOP LI NE
23. 0000 w 15. 0000 6. 0000 -60.00% 7.0000 -53.33%
345. 00 138. 00 - 207 161. 00 -184
150 PLASTIC STOP LI NE
57.0000 w 12. 0000 14. 0000 16.67% 15. 0000 25.00 %
684. 00 798. 00 114 855. 00 171



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 02/ 23/ 2001

* % * B| D CHECK REPORT * * = TI ME: 08: 36
PS&E JOB NO: 99A053 REVI SI ON NO : BI DS OPENED ON : Mar 7 2001
CONTRACT NO: 005983 REGON NO : 1 AWARDED ON : Mar 26 2001
VERSI ON NO : 7 WORK ORDER# : 0L3021

W SR 090,519 e 4TH BIDDER ------- =------ 5TH BIDDER -------

TITLE : SR 90 AND SR 519 KI EW T PACI FI C CO. FLATI RON/ FK CONSTRUCTORS J. V.

| NTERMODAL ACCESS - PHASE 1

S ATLANTI C STREET 4904 LAKE WASHI NGTON BLVD NE 11830 NE 128TH ST STE 203

PRQJECT : giﬁ?,fﬁmp_ 0519(004, NH- 0519(004) RENTON WA 980561057 KI RKLAND WA 980347202
COUNTY(S) : KING CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : JV0073
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
151 PAI NTED TRAFFI C ARROW
6. 0000 EACH 30. 0000 60. 0000 100. 00% 70. 0000 133.33%
180. 00 360. 00 180 420. 00 240
152 PLASTI C TRAFFI C ARROW
27.0000 EACH 60. 0000 70. 0000 16.67% 80. 0000 33.33%
1, 620. 00 1, 890. 00 270 2,160. 00 540
153 PAI NTED TRAFFI C LETTER
16. 0000 EACH 18. 0000 40. 0000 122.22% 50. 0000 177.78%
288. 00 640. 00 352 800. 00 512
154 RAI SED PAVEMENT MARKER TYPE 1
28. 6000 HUND 175. 0000 190. 0000 8.57% 225. 0000 28.57%
5, 005. 00 5, 434. 00 429 6, 435. 00 1,430
155 TEMPORARY PAVEMENT MARKI NG
6810. 0000 w 0. 2500 1. 0000 300. 00% 2.0000 700. 00 %
1, 702. 50 6, 810. 00 5,108 13, 620. 00 11, 918
156 PERMANENT SI GNI NG
L.S. -61.67% -61.67%
78, 274.00 30, 000. 00 - 48,274 30, 000. 00 - 48,274
157  SI GN BRI DGE STRUCTURE NO. 1
L.S. 30.77% -23.08%
65, 000. 00 85, 000. 00 20, 000 50, 000. 00 - 15, 000
158  SI GN BRI DGE STRUCTURE NO. 2
L.S. 60. 00% -20.00%
50, 000. 00 80, 000. 00 30, 000 40, 000. 00 -10, 000
159  DOUBLE CANTI LEVER SI GN STRUCTURE NO. 1
L.S. 0. 00% -16.67%
30, 000. 00 30, 000. 00 0 25, 000. 00 -5,000
160 DOUBLE CANTI LEVER SI GN STRUCTURE NO. 2
L.S. 33.33% 0.00%
30, 000. 00 40, 000. 00 10, 000 30, 000. 00 0
161  SI GN BRACKET NO. 1
L.S. -20.00% -36.00%

2,500. 00 2, 000. 00 -500 1, 600. 00 -900



DOT_RGGBO1

PS&E JOB NO: 99A053 REVI SI ON NO :
CONTRACT NO: 005983 REG ON NO
VERSION NO : 7 WORK ORDER# :
HWY : SR 090, 519

TI TLE : SR 90 AND SR 519

| NTERMODAL ACCESS - PHASE 1
S ATLANTI C STREET
99A053

1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D CHECK REPORT * * *

0L3021

* ok *

KIEW T PACI FI C CO.

4TH Bl DDER

4904 LAKE WASHI NGTON BLVD NE

RENTON WA 980561057

5TH BI DDER

BI DS OPENED ON : Mar
AWARDED ON : Mar 26 2001

FLATI RON/ FK CONSTRUCTORS J. V.
11830 NE 128TH ST STE 203

KI' RKLAND

WA 980347202

DATE: 02/ 23/2001
TI ME: 08: 36

7 2001

PRQJECT HP- NCPDP- 0519( 004, NH- 0519( 004)
COUNTY(S) : KING CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : JV0073
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
162  SI GN BRACKET NO.
L.S. -20.00% -36.00%
2, 500. 00 2, 000. 00 -500 1, 600. 00 -900
163  SI GN BRACKET NO.
L.S. -20.00% -36.00%
2, 500. 00 2, 000. 00 -500 1, 600. 00 -900
164  SI GN BRACKET NO. 4
L.S. -20.00% -36.00%
2, 500. 00 2, 000. 00 -500 1, 600. 00 -900
165  SI GN BRACKET NO.
L.S. -20.00% -36.00%
2, 500. 00 2, 000. 00 -500 1, 600. 00 -900
166  SI GN BRACKET NO.
L.S. -20.00% -36.00%
2, 500. 00 2, 000. 00 -500 1, 600. 00 -900
167 DELETED | TEM
0. 0100 EACH 0. 0001 0. 0000 0.00% 0. 0000 0.00%
0. 00 0. 00 0 0.00 0
168 DELETED | TEM
0. 0100 EACH 0. 0001 0. 0000 0.00% 0. 0000 0.00%
0. 00 0. 00 0 0.00 0
169 DELETED | TEM
0. 0100 EACH 0. 0001 0. 0000 0.00% 0. 0000 0.00%
0. 00 0. 00 0 0.00 0
170 SI GN COVERI NG
186. 0000 e 45. 0000 80. 0000 77.78% 30. 0000 -33.33%
8, 370. 00 14, 880. 00 6, 510 5, 580. 00 -2,790
171 1 LLUM NATI ON SYSTEM SUA 4721
L.S. 71.92% -14.04%
151, 233. 00 260, 000. 00 108, 767 130, 000. 00 -21, 233
172 1 LLUM NATI ON SYSTEM SAS 4722
L.S. 59.69% 59. 69 %
25, 049. 00 40, 000. 00 14, 951 40, 000. 00 14, 951



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 02/ 23/ 2001

* % * B| D CHECK REPORT * * = TI ME: 08: 36
PS&E JOB NO: 99A053 REVI SI ON NO : BI DS OPENED ON : Mar 7 2001
CONTRACT NO: 005983 REGON NO : 1 AWARDED ON : Mar 26 2001
VERSI ON NO : 7 WORK ORDER# : 0L3021
HY SR 090,519 e 4TH BIDDER ------- =------ 5TH BIDDER -------
TITLE : ?ﬁéﬁﬁisﬁc‘&gs PHASE 1 KI EW T PACI FI C CO. FLATI RON/ FK CONSTRUCTORS J. V.
S ATLANTI C STREET 4904 LAKE WASHI NGTON BLVD NE 11830 NE 128TH ST STE 203
99A053
PROJECT - HP- NCPDP- 0519( 004, NH- 0519(004) RENTON WA 980561057 KI RKLAND WA 980347202
COUNTY(S) : KI NG CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : JV0073
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
173 | LLUM NATI ON SYSTEM SAS 4723
L.S. 1.43% -58.57%
700, 000. 00 710, 000. 00 10, 000 290, 000. 00 - 410, 000
174 1 LLUM NATI ON SYSTEM SAS 4726
L.S. 97. 77% 126.03%
17, 697. 00 35, 000. 00 17, 303 40, 000. 00 22,303
175 LOADI NG DOCK LI GHTI NG SYSTEM
L.S. 63.27% 152.32%
67, 375. 00 110, 000. 00 42,625 170, 000. 00 102, 625
176 TRAFFI C SI GNAL DI SPLAY AND DETECTI ON SYSTEM 4TH &ATLANTI C
L.S. -1.00% -35.94%
85, 861. 00 85, 000. 00 -861 55, 000. 00 - 30, 861
177 TRAFFI C SI GNAL DI SPLAY AND DETECTI ON SYSTEM 4TH & RBW
L.S. 6.28% 82.66 %
30, 110. 00 32, 000. 00 1, 890 55, 000. 00 24, 890
178 TRAFFI C SI GNAL DI SPLAY AND DETECTI ON SYSTEM 4TH & |- 90
L.S. -50.32% 2,384.19%
2,214.00 1, 100. 00 -1, 114 55, 000. 00 52,786
179 TRAFFI C SI GNAL CONTROL SYSTEM 4TH & ATLANTI C
L.S. 87.98% 244.63%
15, 959. 00 30, 000. 00 14, 041 55, 000. 00 39, 041
180 LOOP REPLACEMENT TYPE R1
3. 0000 EACH 400. 0000 500. 0000 25.00% 2, 000. 0000 400. 00 %
1, 200. 00 1, 500. 00 300 6, 000. 00 4,800
181 LOOP REPLACEMENT TYPE R2
1. 0000 EACH 800. 0000 1, 000. 0000 25.00% 2, 000. 0000 150. 00 %
800. 00 1, 000. 00 200 2, 000. 00 1, 200
182 LOOP REPLACEMENT TYPE R3
3. 0000 EACH 1, 200. 0000 1, 400. 0000 16.67% 2, 000. 0000 66.67 %
3, 600. 00 4, 200. 00 600 6, 000. 00 2, 400

183 FORCE ACCOUNT LOOP TESTI NG
EST. 0.00% 0. 00 %
700. 00 700. 00 700. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 02/ 23/ 2001

* % * B| D CHECK REPORT * * = TI ME: 08: 36
PS&E JOB NO: 99A053 REVI SI ON NO : BI DS OPENED ON : Mar 7 2001
CONTRACT NO: 005983 REGON NO : 1 AWARDED ON : Mar 26 2001
VERSI ON NO : 7 WORK ORDER# : 0L3021

W SR 090,519 e 4TH BIDDER ------- =------ 5TH BIDDER -------

TITLE : SR 90 AND SR 519 KI EW T PACI FI C CO. FLATI RON/ FK CONSTRUCTORS J. V.

| NTERMODAL ACCESS - PHASE 1

S ATLANTI C STREET 4904 LAKE WASHI NGTON BLVD NE 11830 NE 128TH ST STE 203

PRQJECT : giﬁ?,fﬁmp_ 0519(004, NH- 0519(004) RENTON WA 980561057 KI RKLAND WA 980347202
COUNTY(S) : KING CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : JV0073
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
184  TRAFFI C DATA ACCUMULATI ON AND RAMP METERI NG SYSTEM
L.S. -7.51% 863.39%
12, 975. 00 12, 000. 00 -975 125, 000. 00 112,025
185 CLOSED ClIRCUI T TELEVI SI ON SYSTEM
L.S. -11.47% 26.04 %
99, 176. 00 87, 800. 00 -11, 376 125, 000. 00 25, 824
186  COVMUNI CATI ON SYSTEM
L.S. -20.42% -58.31%
131, 936. 00 105, 000. 00 - 26,936 55, 000. 00 -76, 936
187 VI DEO VO CE AND DATA DI STRI BUTI ON & TRANSM SSI ON SYSTEM
L.S. 233.28% 129.13%
24, 004. 00 80, 000. 00 55, 996 55, 000. 00 30, 996
188 TRAFFI C SAFETY DRUM
271.0000 EACH 65. 0000 100. 0000 53.85% 35. 0000 -46.15%
17, 615. 00 27, 100. 00 9, 485 9, 485. 00 -8,130
189 SEQUENTI AL ARROW SI GN
2876. 0000 HR 5. 0000 10. 0000 100. 00% 4. 0000 -20.00%
14, 380. 00 28, 760. 00 14, 380 11, 504. 00 -2,876
190 PORTABLE CHANGEABLE MESSAGE SI GN
4. 0000 EACH 4, 000. 0000 20, 000. 0000 400. 00% 6, 000. 0000 50. 00 %
16, 000. 00 80, 000. 00 64, 000 24, 000. 00 8, 000
191 OPERATI ON OF PORTABLE CHANGEABLE NMESSAGE S| GN
1000. 0000 HR 8. 0000 10. 0000 25.00% 12. 0000 50. 00 %
8, 000. 00 10, 000. 00 2,000 12, 000. 00 4,000
192 TYPE ||| BARRI CADE
20. 0000 EACH 200. 0000 250. 0000 25.00% 175. 0000 -12.50%
4, 000. 00 5, 000. 00 1, 000 3, 500. 00 -500
193 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S. 1,157.86% 843. 40 %
7,950. 00 100, 000. 00 92, 050 75, 000. 00 67, 050

194 TRAFFI C CONTROL LABOR
7000. 0000 HR 30. 0000 40. 0000 33.33% 34. 0000 13.33%
210, 000. 00 280, 000. 00 70, 000 238, 000. 00 28, 000



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 02/ 23/ 2001
B * % * B| D CHECK REPORT * * = TI ME: 08: 36
PS&E JOB NO: 99A053 REVI SI ON NO : BI DS OPENED ON : Mar 7 2001
CONTRACT NO: 005983 REGON NO : 1 AWARDED ON : Mar 26 2001
VERSI ON NO : 7 WORK ORDER# : 0L3021
HY SR 090,519 e 4TH BIDDER ------- =------ 5TH BIDDER -------
TITLE : ?ﬁéﬁﬁisﬁc‘&gs PHASE 1 KI EW T PACI FI C CO. FLATI RON/ FK CONSTRUCTORS J. V.
S ATLANTI C STREET 4904 LAKE WASHI NGTON BLVD NE 11830 NE 128TH ST STE 203
99A053
PROJECT HP- NCPDP- 0519( 004, NH- 0519( 004) RENTON WA 980561057 KI RKLAND WA 980347202
COUNTY(S) : KI NG CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : JV0073
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
195 TRAFFI C CONTROL VEHI CLE
1000. 0000 DAY 45. 0000 75. 0000 66.67% 40. 0000 -11.11%
45, 000. 00 75, 000. 00 30, 000 40, 000. 00 -5, 000
196 TRAFFI C CONTROL SUPERVI SOR
3000. 0000 HR 38. 0000 40. 0000 5.26% 38. 0000 0.00%
114, 000. 00 120, 000. 00 6, 000 114, 000. 00 0
197 CONSTRUCTI ON SI GNS CLASS A
159. 5000 e 150. 0000 125. 0000 -16.67% 125. 0000 -16.67%
23, 925. 00 19, 937.50 -3,988 19, 937. 50 -3,988
OTHER | TEMS
198 | NCENTI VE EARLY COMPL. SR 90 CLOSURE
EST. 0. 00% 0.00%
450, 000. 00 450, 000. 00 450, 000. 00
199 STRUCTURE EXCAVATI ON CLASS B I NCL. HAUL
4297. 0000 s 10. 0000 10. 0000 0. 00% 12. 0000 20.00 %
42,970. 00 42,970. 00 0 51, 564. 00 8,594
200 SHORI NG OR EXTRA EXCAVATI ON TRENCH
900. 0000 e 5. 0000 0. 1000 -98.00% 0. 1500 -97.00%
4,500. 00 90. 00 - 4,410 135. 00 - 4,365
201 SHORI NG OR EXTRA EXCAVATI ON CLASS B
4191. 0000 e 5. 0000 0. 1000 -98.00% 0. 1500 -97.00%
20, 955. 00 419. 10 - 20,536 628. 65 - 20, 326
202 GRAVEL BACKFILL FOR PI PE ZONE BEDDI NG
454, 0000 s 25. 0000 25. 0000 0. 00% 35. 0000 40.00 %
11, 350. 00 11, 350. 00 0 15, 890. 00 4,540
203 GRAVEL BACKFI LL FOR DRAI N
88. 0000 s 35. 0000 35. 0000 0. 00% 52. 0000 48.57 %
3, 080. 00 3, 080. 00 0 4,576. 00 1, 496
204 PLUGG NG EXI STI NG PI PE
1. 0000 EACH 500. 0000 1, 500. 0000 200. 00% 450. 0000 -10.00%
500. 00 1, 500. 00 1, 000 450. 00 -50
205 STRUCTURE SURVEYI NG
L.S. -34.71% -50.98%
510, 000. 00 333, 000. 00 -177, 000 250, 000. 00 - 260, 000



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 02/ 23/ 2001
B * % * B| D CHECK REPORT * * = TI ME: 08: 36
PS&E JOB NO: 99A053 REVI SI ON NO : BI DS OPENED ON : Mar 7 2001
CONTRACT NO: 005983 REGON NO : 1 AWARDED ON : Mar 26 2001
VERSI ON NO : 7 WORK ORDER# : 0L3021
HY SR 090,519 e 4TH BIDDER ------- =------ 5TH BIDDER -------
TITLE : ?ﬁéﬁﬁisﬁc‘&gs PHASE 1 KI EW T PACI FI C CO. FLATI RON/ FK CONSTRUCTORS J. V.
S ATLANTI C STREET 4904 LAKE WASHI NGTON BLVD NE 11830 NE 128TH ST STE 203
99A053
PROJECT HP- NCPDP- 0519( 004, NH- 0519( 004) RENTON WA 980561057 KI RKLAND WA 980347202
COUNTY(S) : KI NG CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : JV0073
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
206 ROADWAY SURVEYI NG
L.S. -51.22% -63.41%
205, 000. 00 100, 000. 00 - 105, 000 75, 000. 00 -130, 000
207  SUBSURFACE UTI LI TY EXPLORATI ON
45. 0000 EACH 250. 0000 400. 0000 60. 00% 350. 0000 40.00 %
11, 250. 00 18, 000. 00 6, 750 15, 750. 00 4,500
208 CEMENT CONC. S| DEWALK
6359. 0000 e 35. 0000 30. 0000 -14.29% 23.0000 -34.29%
222, 565. 00 190, 770. 00 -31,795 146, 257. 00 -76, 308
209 CHAIN LI NK FENCE TYPE 3
585. 0000 w 25. 0000 40. 0000 60. 00% 30. 0000 20.00 %
14, 625. 00 23, 400. 00 8,775 17, 550. 00 2,925
210 END, CORNER, AND PULL POST FOR CHAIN LI NK FENCE
14. 0000 EACH 100. 0000 200. 0000 100. 00% 100. 0000 0.00%
1, 400. 00 2, 800. 00 1, 400 1, 400. 00 0
211 STRUCTURAL EARTH WALL
753. 9000 e 500. 0000 205. 0000 -59. 00% 240. 0000 -52.00%
376, 950. 00 154, 549. 50 -222,401 180, 936. 00 -196, 014
212 BACKFI LL FOR STRUCTURAL EARTH WALL I NCL. HAUL
2390. 0000 s 25. 0000 50. 0000 100. 00% 17. 0000 -32.00%
59, 750. 00 119, 500. 00 59, 750 40, 630. 00 -19, 120
213 CONC. BARRI ER W TH MOMENT SLAB
323. 7000 w 600. 0000 205. 0000 -65.83% 545. 0000 -9.17%
194, 220. 00 66, 358. 50 -127, 862 176, 416. 50 -17, 804
214  PEDESTRI AN BARRI ER W TH MOMVENT SLAB
85. 5000 w 800. 0000 250. 0000 -68.75% 635. 0000 -20.63%
68, 400. 00 21, 375. 00 - 47,025 54, 292. 50 -14, 108
215 ABANDON EXI STI NG MANHOLE
11. 0000 EACH 515. 0000 1, 000. 0000 94. 17% 575. 0000 11.65%
5, 665. 00 11, 000. 00 5,335 6, 325. 00 660
216  ABANDON AND FILL PI PE
35. 9000 w 20. 0000 80. 0000 300. 00% 115. 0000 475.00 %
718. 00 2,872.00 2,154 4,128.50 3,411



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 02/ 23/ 2001
B * % * B| D CHECK REPORT * * = TI ME: 08: 36
PS&E JOB NO: 99A053 REVI SI ON NO : BI DS OPENED ON : Mar 7 2001
CONTRACT NO: 005983 REGON NO : 1 AWARDED ON : Mar 26 2001
VERSI ON NO : 7 WORK ORDER# : 0L3021
HY SR 090,519 e 4TH BIDDER ------- =------ 5TH BIDDER -------
TITLE : ?ﬁéﬁﬁisﬁc‘&gs PHASE 1 KI EW T PACI FI C CO. FLATI RON/ FK CONSTRUCTORS J. V.
S ATLANTI C STREET 4904 LAKE WASHI NGTON BLVD NE 11830 NE 128TH ST STE 203
99A053
PROJECT HP- NCPDP- 0519( 004, NH- 0519( 004) RENTON WA 980561057 KI RKLAND WA 980347202
COUNTY(S) : KI NG CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : JV0073
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
217  ABANDON EXI STI NG DRAI NAGE STRUCTURE
25. 0000 EACH 300. 0000 1, 000. 0000 233.33% 450. 0000 50. 00 %
7,500. 00 25, 000. 00 17, 500 11, 250. 00 3, 750
218 CONNECTI ON TO DRAI NAGE STRUCTURE
11. 0000 EACH 300. 0000 2, 000. 0000 566. 67 % 1, 150. 0000 283.33%
3, 300. 00 22, 000. 00 18, 700 12, 650. 00 9, 350
219 DROP MANHOLE CONNECTI ON
1. 0000 EACH 250. 0000 5,000. 0000 1,900.00% 2,075. 0000 730. 00 %
250. 00 5, 000. 00 4,750 2,075.00 1, 825
220 MANHOLE TYPE 201A
13. 0000 EACH 4, 000. 0000 7, 000. 0000 75.00% 2, 875. 0000 -28.13%
52, 000. 00 91, 000. 00 39, 000 37, 375.00 -14, 625
221  MANHOLE TYPE 202B
5. 0000 EACH 6, 600. 0000 12, 000. 0000 81.82% 4,375. 0000 -33.71%
33, 000. 00 60, 000. 00 27,000 21, 875. 00 -11, 125
222  MANHOLE TYPE 203B
4. 0000 EACH 8, 000. 0000 12, 000. 0000 50.00% 11, 050. 0000 38.13%
32, 000. 00 48, 000. 00 16, 000 44, 200. 00 12, 200
223 ADJUST CATCH BASI M
1. 0000 EACH 300. 0000 1, 000. 0000 233.33% 575. 0000 91.67 %
300. 00 1, 000. 00 700 575. 00 275
224  TEE CONNECTI ON TO CONCRETE PI PE
17. 0000 EACH 1, 400. 0000 1, 500. 0000 7.14% 350. 0000 -75.00%
23, 800. 00 25, 500. 00 1, 700 5, 950. 00 -17, 850
225  TEMPORARY FENCE
1595. 0000 w 10. 0000 25. 0000 150. 00% 20. 0000 100. 00 %
15, 950. 00 39, 875. 00 23,925 31, 900. 00 15, 950
226 DELETED | TEM
0. 0100 EACH 0. 0001 0. 0000 0. 00% 0. 0000 0.00%
0. 00 0. 00 0 0. 00 0
227  CEMENT CONCRETE PAVEMENT RESTORATI ON
3621. 0000 e 200. 0000 50. 0000 -75.00% 60. 0000 -70.00%
724, 200. 00 181, 050. 00 -543, 150 217, 260. 00 - 506, 940



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 02/ 23/ 2001

* % * B| D CHECK REPORT * * = TI ME: 08: 36
PS&E JOB NO: 99A053 REVI SI ON NO : BI DS OPENED ON : Mar 7 2001
CONTRACT NO: 005983 REGON NO : 1 AWARDED ON : Mar 26 2001
VERSI ON NO : 7 WORK ORDER# : 0L3021
WY SR 090,519 e 4TH BIDDER ------- --=----- 5TH BIDDER -------
TITLE : ISﬁng Négffﬁcgégs PHASE 1 KI EW T PACI FI C CO. FLATI RON/ FK CONSTRUCTORS J. V.
S ATLANTI C STREET 4904 LAKE WASHI NGTON BLVD NE 11830 NE 128TH ST STE 203
99A053
PROJECT - HP- NCPDP- 0519( 004, NH- 0519(004) RENTON WA 980561057 KI RKLAND WA 980347202
COUNTY(S) : KI NG CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : JV0073
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
228 FORCE ACCOUNT RESTORATI ON OF PFD AND CLUB PROPERTY
EST. 0. 00% 0.00%
200, 000. 00 200, 000. 00 200, 000. 00
229 TRAI NI NG
15000. 0000 HR 2.0000 2.0000 0.00% 2.0000 0.00%
30, 000. 00 30, 000. 00 0 30, 000. 00 0
230 ROADSI DE CLEANUP
EST. 0. 00% 0.00%
50, 000. 00 50, 000. 00 50, 000. 00
231 RElI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0. 00% 0.00%
50, 000. 00 50, 000. 00 50, 000. 00
232 M NOR CHANGE
CALC 0. 00% 0.00%
-1.00 -1.00 -1.00
233 SPILL PREVENTI ON PLAN
L.S. 233.33% 66.67 %
3, 000. 00 10, 000. 00 7,000 5, 000. 00 2,000
234  HEALTH AND SAFETY PLAN
L.S. 100. 00% 0.00%
5, 000. 00 10, 000. 00 5, 000 5, 000. 00 0
235 FORCE ACCOUNT ENVI RONMENTAL | NSPECTI ON
EST. 0. 00% 0.00%
56, 000. 00 56, 000. 00 56, 000. 00
236 FORCE ACCOUNT HAZARDOUS MATERI AL DI SPOSAL
EST. 0. 00% 0.00%
830, 000. 00 830, 000. 00 830, 000. 00
237  MODI FY GAS VENT
L.S. 233.33% 400. 00 %
1, 500. 00 5, 000. 00 3, 500 7, 500. 00 6, 000
238 PROGRESS SCHEDULE
L.S. -50. 00% 25.00 %

20, 000. 00 10, 000. 00 -10, 000 25, 000. 00 5, 000



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 02/ 23/ 2001
B * % * B| D CHECK REPORT * * = TI ME: 08: 36
PS&E JOB NO: 99A053 REVI SI ON NO : BI DS OPENED ON : Mar 7 2001
CONTRACT NO: 005983 REGON NO : 1 AWARDED ON : Mar 26 2001
VERSI ON NO : 7 WORK ORDER# : 0L3021
HY SR 090,519 e 4TH BIDDER ------- =------ 5TH BIDDER -------
TITLE : ?ﬁéﬁﬁisﬁc‘&gs PHASE 1 KI EW T PACI FI C CO. FLATI RON/ FK CONSTRUCTORS J. V.
S ATLANTI C STREET 4904 LAKE WASHI NGTON BLVD NE 11830 NE 128TH ST STE 203
99A053
PROJECT HP- NCPDP- 0519( 004, NH- 0519( 004) RENTON WA 980561057 KI RKLAND WA 980347202
COUNTY(S) : KI NG CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : JV0073
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
239  TI MBER PLANKI NG
420. 0000 w 25. 0000 25. 0000 0. 00% 20. 0000 -20.00%
10, 500. 00 10, 500. 00 0 8, 400. 00 -2,100
240 SHARED DRB COSTS - CREDIT
EST. 0. 00% 0.00%
-10, 000. 00 -10, 000. 00 -10, 000. 00
241  BUMPERS
180. 0000 EACH 11. 0000 100. 0000 809. 09% 60. 0000 445, 45 %
1, 980. 00 18, 000. 00 16, 020 10, 800. 00 8, 820
242  ELECTRI CAL DI STRI BUTI ON SYSTEM
L.S. 189.36% 670.47 %
292, 028. 00 845, 000. 00 552,972 2, 250, 000. 00 1,957,972
243  TELEVI SI ON | NSPECTI ON
985. 0000 w 5. 0000 10. 0000 100. 00% 5.0000 0.00%
4,925. 00 9, 850. 00 4,925 4,925. 00 0
244 LONG TUDI NAL JOI NT SEAL
77.0000 w 35. 0000 24. 0000 -31.43% 11. 0000 -68.57%
2, 695. 00 1, 848. 00 -847 847. 00 -1, 848
245 FORCE ACCOUNT - NO SE ABATEMENT
EST. 0. 00% 0.00%
150, 000. 00 150, 000. 00 150, 000. 00
246  PEDESTRI AN WALKWAY
50. 0000 w 75. 0000 300. 0000 300. 00% 300. 0000 300. 00 %
3, 750. 00 15, 000. 00 11, 250 15, 000. 00 11, 250
247 CHAIN LI NK FENCE TYPE 1
200. 0000 w 30. 0000 50. 0000 66.67% 40. 0000 33.33%
6, 000. 00 10, 000. 00 4,000 8, 000. 00 2,000
248 CATCH BASI N TYPE 240C
4. 0000 EACH 1, 400. 0000 3, 500. 0000 150. 00% 1, 000. 0000 -28.57%
5, 600. 00 14, 000. 00 8, 400 4,000. 00 -1, 600
249  PEDESTRI AN BARRI ER - WALL A
17. 0000 w 350. 0000 250. 0000 -28.57% 300. 0000 -14.29%
5, 950. 00 4, 250. 00 -1, 700 5, 100. 00 -850



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 02/ 23/ 2001

* % * B| D CHECK REPORT * * = TI ME: 08: 36
PS&E JOB NO: 99A053 REVI SI ON NO : BI DS OPENED ON : Mar 7 2001
CONTRACT NO: 005983 REGON NO : 1 AWARDED ON : Mar 26 2001
VERSI ON NO : 7 WORK ORDER# : 0L3021
W SR 090,519 e 4TH BIDDER ------- =------ 5TH BIDDER -------
TITLE : Fﬁéﬁwﬁﬁfﬁc&gs PHASE 1 KI EW T PACI FI C CO. FLATI RON/ FK CONSTRUCTORS J. V.
S ATLANTI G STREET 4904 LAKE WASHI NGTON BLVD NE 11830 NE 128TH ST STE 203
99A053
PROJECT . HP- NCPDP-0519(004, NH- 0519(004) RENTON WA 980561057 KI RKLAND WA 980347202
COUNTY(S) : KING CONTRACTOR NUMBER : 446001 CONTRACTOR NUMBER : JV0073
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
250 PEDESTRI AN RAILING - WALL A
17. 0000 w 350. 0000 360. 0000 2.86% 100. 0000 -71.43%
5, 950. 00 6, 120. 00 170 1, 700. 00 -4, 250
251  THROW FENCE - SKY BRI DGE
70. 0000 w 150. 0000 460. 0000 206.67% 500. 0000 233.33%
10, 500. 00 32, 200. 00 21, 700 35, 000. 00 24,500
252 CONSTRUCTI ON GEOTEXTI LE FOR UNDERGROUND DRAI NAGE
520. 0000 e 5. 0000 5. 0000 0.00% 5. 0000 0.00%
2, 600. 00 2, 600. 00 0 2, 600. 00 0
253 | LLUM NATI ON SYSTEM METRO SERVI CE
L.S. -33.33% -50.00%
60, 000. 00 40, 000. 00 -20, 000 30, 000. 00 - 30, 000

CONTRACT TOTAL $36, 661, 319. 50 $34, 529, 731. 30 -5.81%  $36, 857, 818. 00 0.54%



